

2-Dec-19					
PAGE 1					
	Project Name	Contract Vehicle	NAICS Code	Quarter	Estimated Amount
Indefinite Delivery/Indefinite Quantity					
	IDIQ Design Build Multiple Award Task Order Contract sites across the NAE and North Atlantic Division Area of Responsibility	SB IDIQ	236220	1st QTR	\$90,000,000.00
	Technical Assistance PSC, GE Housatonic River Clean-up, Pittsfield, MA	SB SATOC	541620	1st QTR	\$15,000,000.00
	IDIQ Construction Multiple Award Task Order Contract sites across the NAE and North Atlantic Division Area of Responsibility	SB IDIQ	236330	1st QTR	\$90,000,000.00
	IDIQ Multiple Award Task Order Contract, Paving at Military and other Federal Facilities throughout New England	SB IDIQ	237310	2nd QTR	\$10,000,000.00
Revolving Funds					
Construction Contract	Relocation of Headquarter for U.S. Army Corps of Engineers, New England District, Bedford, MA	UNR Best Value	236220	2nd QTR	\$50,000,000.00 - \$100,000,000.00
Civil Works					
Construction Contract	North and South Jetty Emergency Repairs, Kennebunk River, ME	TBD	237990	3rd QTR	\$1,000,000.00 - \$5,000,000.00
Construction Contract	Maintenance Dredging, Wood Island, ME	TBD	237990	3rd QTR	\$1,000,000.00 - \$5,000,000.00
Construction Contract	Portsmouth Harbor Improvement, Turning Basin, NH	UNR IFB	237990	3rd QTR	\$20,000,000.00 - \$30,000,000.00
Construction Contract	Maintenance Dredging, Rye Harbor, NH	TBD	237990	4th QTR	\$1,000,000.00 - \$5,000,000.00
Construction Contract	Boston Harbor Improvement Blasting Contract, MA	UNR IFB	237990	3rd QTR	\$100,000,000.00 - \$250,000,000.00
Construction Contract	Maintenance Dredging, Wellfleet, MA	TBD	237990	3rd QTR	\$1,000,000.00 - \$5,000,000.00
Construction Contract	Breakwater Repairs, Hyannis Harbor, MA	TBD	237990	4th QTR	\$1,000,000.00 - \$5,000,000.00
Construction Contract	Maintenance Dredging, Block Island, RI	TBD	237990	3rd QTR	\$1,000,000.00 - \$5,000,000.00
PAGE 2					
Operation & Maintenance Projects					
Construction Contract	Paving Road to Office & Dam, North Hartland Lake, North Hartland, VT	SB IFB TBD	237310	2nd QTR	\$100,000.00 - \$250,000.00
Construction Contract	Repack Hydraulic Gate Cylinders, North Springfield Lake, Springfield, VT	SB IFB TBD	238990	3rd QTR	\$25,000.00 - \$100,000.00
Construction Contract	Replacement of the Electrical Conduits at the North Springfield Lake Dam, Springfield, VT	SB IFB TBD	238210	3rd QTR	\$250,000.00 - \$500,000.00
Construction Contract	Repairs to Gate 2 and 3, Ball Mountain, Jamaica, VT	SB IFB TBD	238990	3rd QTR	\$500,000.00 - \$1,000,000.00
Construction Contract	New Overhead Door to Gatehouse, Townshend Lake, Townshend, VT	SB IFB TBD	238130	4th QTR	\$25,000.00 - \$100,000.00
Construction Contract	Service Bridge Fascia Repair, Franklin Falls Dam, Franklin, NH	SB IFB TBD	237310	3rd QTR	\$100,000.00 - \$250,000.00
Construction Contract	Generator Replacement, Surry Mountain Lake, Keene, NH	SB IFB TBD	238210	4th QTR	\$25,000.00 - \$100,000.00
Construction Contract	Hydraulic Pump Controllers, Replace Internal Wiring, Blackwater Dam, Webster, NH	SB IFB TBD	238210	4th QTR	\$25,000.00 - \$100,000.00
Construction Contract	Rehab Emergency Flood Gate, Knightville Dam, Huntington, MA	SB IFB TBD	238990	4th QTR	\$100,000.00 - \$250,000.00
Construction Contract	Electrical Repairs at Gate House (replace switchgear and other electrical upgrades) Tully Lake & Birch Hill, Royalston, MA	SB IFB TBD	238210	3rd QTR	\$100,000.00 - \$250,000.00
Construction Contract	Repairs to Old South Street Bridge, Westville Lake, Sturbridge, MA	SB IFB TBD	237310	3rd QTR	\$100,000.00 - \$250,000.00
Construction Contract	Upgrade Electrical Services in Gate Tower & Office, Buffumville Lake, Charlton, MA	SB IFB TBD	238210	4th QTR	\$100,000.00 - \$250,000.00
Construction Contract	Light Pole & Base Rehabilitation, Sagamore & Bourne Bridges, Cape Cod Canal, MA	TBD	237310	4th QTR	\$1,000,000.00 - \$5,000,000.00
Construction Contract	Septic System Repair/Replaced, Cape Cod Canal, MA	SB IFB TBD	238990	4th QTR	\$25,000.00 - \$100,000.00
Construction Contract	Replace Transformers at the Fox Point Hurricane Barrier Project, RI	UNR Best Value	238210	3rd QTR	\$1,000,000.00 - \$5,000,000.00
Construction Contract	Barrier Rehab Canal Gates Project, Fox Point Hurricane Barrier, RI	SB IFB	238990	3rd QTR	\$500,000.00 - \$1,000,000.00
Construction Contract	Concrete Repairs to Stairs and Crossover Gallery, New Bedford Hurricane Barrier, RI	SB IFB	238120	4th QTR	\$250,000.00 - \$500,000.00
Construction Contract	Replace Fence & Gates, Northfield Brook Lake, CT	SB IFB TBD	238990	3rd QTR	\$250,000.00 - \$500,000.00
Construction Contract	Replace Fence & Realign, Thomaston Dam, CT	SB IFB TBD	238990	3rd QTR	\$100,000.00 - \$250,000.00
Construction Contract	Relocated Public Access Road, Colebrook River Lake, CT	SB IFB TBD	237990	4th QTR	\$500,000.00 - \$1,000,000.00
PAGE 3					
Interagency & International Support					
Construction Contract	Deaeration System, VA, Jamaica Plain, MA	SB TBD	238220	3rd QTR	\$1,000,000.00 - \$5,000,000.00
Planning					
Construction Contract	Pleasant Point Reservation, Emergency Shoreline Protection Project, Perry, ME	SB TBD	237990	3rd QTR	\$1,000,000.00 - \$5,000,000.00
Construction Contract	Winnapaug Pond Ecosystem Restoration, Westerly, RI	SB TBD	237990	4th QTR	\$1,000,000.00 - \$5,000,000.00
Military					
Construction Contract	Human Engineering Lab/S2PRINT MILCON, Natick, MA	UNR IFB	236220	3rd QTR	\$40,000,000.00 - \$50,000,000.00
Construction Contract	Hanscom Air Force Base, Vandenberg Gate	UNR IFB	236220	3rd QTR	\$10,000,000.00 - \$20,000,000.00
Construction Contract	CRREL FERF Roof Repairs, Hanover, NH	SB TBD	238160	2nd QTR	\$25,000.00 - \$100,000.00
Construction Contract	CRREL 56-ton Chiller Upgrades, Hanover, NH	SB TBD	238220	3rd QTR	\$1,000,000.00 - \$5,000,000.00
Construction Contract	CRREL TIAC Roof Repairs, Hanover, NH	SB TBD	238160	4th QTR	\$250,000.00 - \$500,000.00
Construction Contract	Fire Alarm Upgrade, Pease NH Air National Guard, NH	TBD	238210	4th QTR	\$1,000,000.00 - \$5,000,000.00
Construction Contract	CRREL Climatic Chamber Building UMMC, Hanover, NH	SB TBD	236220	4th QTR	\$5,000,000.00 - \$10,000,000.00
Construction Contract	DLA Fuel Storage Complex Project, Rhode Island Air National Guard Station, Quonset Point, RI	TBD	236220	3rd QTR	\$10,000,000.00 - \$20,000,000.00

