
 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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The above referenced solicitation is hereby amended to clarify the Scope of Work, as indicated on the attached pages.  The hour and date
 for quotes IS extended.  All other terms and conditions remain unchanged.
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9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  X is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
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RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
                The required response date/time has changed from 09-Feb-2016 05:00 PM to 19-Feb-2016 05:00 PM.  
 
 
SECTION C - DESCRIPTIONS AND SPECIFICATIONS  
 
 
 
The following have been modified:  
        SCOPE OF WORK 

VENEER STONE WALL REPAIR 
U.S. ARMY CORPS OF ENGINEERS  

SURRY MOUNTAIN LAKE 
SURRY, NH 

Scope of Work 
January 2016 

 
I.  General 
1. Scope of work 

Furnish all materials, equipment and labor for the repair of a veneer stone wall located at the 
main entrance to Surry Mountain Dam in Surry, New Hampshire. 

 
2. Location 

The Surry Mountain Lake Project Office is located at 108 Surry Dam Rd. Surry, NH 03431.   
 

3. Site Visit 
Contact the Technical Point of Contact to arrange a site visit.  The Technical Point of Contact 
for the project is, Alicia LaCrosse, (603) 352-4130 or Alicia.N.LaCrosse@usace.army.mil.   
 

4. Schedule 
The work will be completed 150 days from contract award.  The project area will be open to 
the contractor Monday through Friday 7:00 AM to 3:30 PM and all work must be done 
during those hours unless additional hours are approved by the Technical Point of Contact.  
No work shall be done on weekends or Government holidays. 

 
5. Safety 

The contractor will comply with all pertinent provisions of the latest edition of the U.S. Army 
Corps of Engineers Safety and Health Requirements COE EM 385-1-1.  A copy of COE EM 
385-1-1 is available for reference at the project office or the manual may be viewed at the 
following link 
http://www.publications.usace.army.mil/Portals/76/Publications/EngineerManuals/EM_385-
1-1.pdf. The contractor shall also comply with all OSHA work safety standards.  The project 
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staff can and will order the cessation of work at any time should the safety of employees and 
visitors become jeopardized. 

 
6. Preconstruction Conference 

Prior to the start of any work, the Technical Point of Contact will schedule and conduct a 
“Preconstruction Conference”. The Contractor’s Project Manager and Quality Control 
Personnel will attend this meeting. This conference will be held at the time and location 
agreeable to the government and contractor. No work may be performed under this contract 
prior to this conference. The purpose of the conference is to enable the Technical Point of 
Contact to outline the procedures that will be followed by the Government in its 
administration of the contract, and to discuss the performance that will be expected from the 
Contractor. This conference will allow the Contractor an opportunity to ask questions about 
the Government’s administration and inspection of contract work or obtain other pertinent 
information that might be required. At the Preconstruction conference the contractor shall 
provide the name of the project superintendent with a telephone number for project 
coordination. 

The following is a general list of items for discussion during this Preconstruction 
Conference: 

i. Authority of the Technical Point of Contact and Quality Assurance 
Inspectors. 

ii. Contractor’s Safety Program (including sub-contractors). 
iii. Modified Activity Hazard Analysis (Submitted & accepted prior to start of 

work on site) 
iv. Weekly Safety Meetings (Documented on NED Form 251) 
v. Accident Reporting (ENG Form 3394) 

vi. Safety Data Sheet (SDS) requirements 
vii. Correspondence, Communication and Administrative Procedures. 

viii. Invoice and payment. 
 
7. Permits  

The Contractor shall, without additional expense to the Government, be responsible for 
obtaining any necessary licenses, permits, and letters of certification. The Contractor shall 
comply with any applicable Federal, State, County, and Municipal laws, codes, and 
regulations in connection with the performance of the work specified under this contract. 

 
8. Security 

The contractor will comply with all established security policies at Surry Mountain Lake.  
Due to periods of heightened security that may affect the access to the areas covered under 
this contract, areas may be subject to periodic closures, which in turn may reduce or inhibit 
the Contractor’s ability to access certain areas. During periods of heightened security, the 
Government reserves the right, at any time, to close any property or portion of property and 
reschedule and/or cancel any subsequent service in an area. The Contractor shall be given at 
least 24 hour notice of any such closure. 
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9. Contractor Conduct 
Alcohol and firearms are prohibited on project grounds.  Contractor and employees must 
comply with CFR 36 Rules and Regulations. 

 
10. Payment 

Payment shall be made on a per job basis.  After final inspection and acceptance by the 
Government, the Contractor must submit an invoice to the Technical Point of Contact.  The 
invoice shall include the invoice date, contract number, dates of service, description of work, 
quantities, process, and total amount due per line item.  For jobs greater than 30 days the 
contractor may request progress payment. 
 

All invoices may be mailed to: 
Surry Mountain Lake 
480 Branch Road 
Keene, NH 03431 
Or emailed to Alicia.N.LaCrosse@usace.army.mil  
Or faxed to the Park Office at (603) 355-9914 
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II. Technical Requirements: 
Part 1 General: 
 
Summary: 
Furnish all materials, equipment and labor for the repair of a veneer stone wall with a concrete 
core located at the entrance to Surry Mountain Dam in accordance with the product 
manufacture’s recommendations and applicable regulations. 
 
Existing Conditions: 
There are two sections of veneer stone wall adjacent to the entrance gate at Surry Mountain 
Dam.  Both sections are missing stone veneer, exposing the underlying mortar and concrete.  The 
integrity of the stone veneer that is still attached has been compromised and is separating from 
the mortar and underlying concrete core. There are 2 (two) missing pieces of bluestone wall cap.  
See Informational Photo Numbers 1-5 for more information.  
 

1. Existing bluestone wall cap dimensions: 48 (forty eight) inches long by 16 
(sixteen) inches wide by 1.5 (one and one half) inches thick (approximately 
twenty sections total).  There is a total of approximately 90 (ninety) linear feet. 

2. Existing stone veneer wall is approximately 3 (three) feet high but varies in height 
on the back wall along grass embankment (See informational photo number 2).  
There is approximately 447 (four hundred forty seven) square feet of stone veneer 
surface.   

 
Requests for Information:  
Requests concerning the work of this project should be directed to the Technical Point of Contact 
at the Surry Mountain Lake Project Office at 603-352-4130 or 
Alicia.N.LaCrosse@usace.army.mil. 
 
Submittals:   
Although the Government technically reviews submissions required by this scope of work, it is 
emphasized that the Contractor’s work must be prosecuted using proper internal controls and 
review procedures.  The documents identified below must be prepared in accordance with the 
applicable standards, submitted for review and accepted by the government prior to the 
commencement of any field activities. 

1. Mortar mix specification (Approved prior to start of field work) 
2. Veneer stone specifications (Approved prior to start of field work) 
3. Stone wall cap specifications (Approved prior to start of field work) 
4. Joint material specifications (Approved prior to start of field work) 
5. Cleaning and Treatment Material Specifications (if needed)  
6. Manufacturer Warranties  
7. Safety Data Sheets 
8. Modified Activity Hazard Analysis/Modified AHA  

(Submitted and accepted prior to start of field activities) 
9. First Aid/CPR Certification 
10. Security Verification  
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Clean Up:   
The Contractor shall practice good housekeeping to maintain a safe job site. The contractor shall 
keep the work area, including any storage areas, free from the accumulation of waste materials. 
Upon completing work in an area the contractor shall remove any tools, equipment, and 
materials that are not the property of the government. Upon completion of work, the Contractor 
shall clean up the job site to the satisfaction of the Government.  The work site shall be left in the 
same condition as prior to the start of work to the satisfaction of the technical point of contact.    
 
Government Resources:   
The contractor is responsible for providing all materials to complete the project.  Unless 
specified in the contract, the Government will not provide any equipment, telephone services or 
other resources.  The contractor may use the restroom at the Surry Mountain Lake Project Office 
but must proceed directly to and from the restroom. 
 
Omissions:   
This contract may not cover all specified activities, steps, and procedures required to supply the 
contract product.  In case of omission, the normal industry, state, or federal standards, practices, 
specifications, and/or guides shall prevail.  In no instance shall an omission be reason to produce 
less than an acceptable product. 
 
Quality Assurance:   
The contractor is responsible for the quality control of the contract work.  The government has 
the right to inspect and test all items called for by the contract, to the extent practicable at all 
times and at all places during the term of the contract. 
 
Damage to Government or Private Property:    
The Contractor shall be responsible for restoring any Government facilities or structures 
damaged as a result of the firm’s operation. The Contractor shall also be responsible for any 
damage to private property or injury to any person as a result of the firm’s operations. The 
Contractor shall notify the Technical Point of Contact immediately of damage to Government 
and private property and injury to any person resulting from the firms’ operation. 
 
Other Contracts:    
The Government may undertake or award other contracts for additional work not related to this 
contract, and the Contractor shall fully cooperate with other Contractors and Government 
employees. The contractor shall not commit or permit any act, which will interfere with the 
performance of work by another contractor, or by Government employees. 
 
Receiving and Storing Materials:   
The contractor is responsible for protecting any stored material until it is placed in service.  The 
contractor is responsible for receiving and unloading of delivered goods. Government employees 
will not receive material or supplies for the contractor and will not be responsible for damage to 
contractor equipment or material. 
 
Part 2 Products:  
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1. Mortar: Shall conform to ASTM C270, Type S Mortar and shall match existing mortar 
for color. 

a. Meets ANSI A118.4, A118.11 and ISO 13007 C2ES1P1 standards 
b. High performance 
c. One-component 
d. Polymer-modified 
e. Portland cement-based 
f. Tile setting mortar 
g. Designed for setting dimensional stone to difficult bond substrates 

 
*(Note: “ProSpec PermaFlex 500” meets these product requirements) 

 
2. Joint Material: Shall conform to ASTM C920, Type S Joint Sealant and shall match 

existing mortar for color. 
a. Meets Federal Specification TT-S-00230C, Corps of Engineers CRD-C-541, and 

ISO 11600-F-25LM standards 
b. One-component, high performance, elastomeric, non-priming, gun-grade, 

polyurethane sealant 
c. Weather resistant and suitable for water immersion 
d. Movement Capability: +/- %35 
e. Tensile Strength: 250 psi 
f. Tear Strength: 50 pli  
g. Ultimate elongation at break: 800% 

 
*(Note: “MasterSeal NP 1” by BASF) 

 
3. New Veneer Stone:  

a. Stone Type: Quartzite 
b. Shape: Irregular Shape Pattern 
c. Face Size Range: 4”to 20” Diameter 
d. Weight Per Square Foot: 13 pounds 
e. Thickness: 0.50” to 1.5” 
f. Color: Silver tones 

 
*(Note: “Silver Sunrise” by Real Stone Veneer meets these requirements)  

 
4. Wall Cap: Wall cap shall match existing bluestone wall cap. 

 
Part 3 Execution: 
 

1. Preparation: 
The Contractor shall take all appropriate measures necessary to protect the surrounding 
area from damage during the execution of the work.    

a. The contractor shall carefully remove and salvage all existing stone veneer and 
leave on site.  Removed veneer stone shall not be reused by the contractor.  
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b. The contractor shall remove and clean all existing mortar and scratch coat from 
the surface of the concrete wall core.   

c. The contractor shall carefully remove and clean all existing bluestone wall caps 
which shall be set aside for reuse. 

d. The contractor shall remove and clean all existing joint material from existing 
bluestone. 

e. Upon completion of the removal of all existing material, the concrete wall core 
will be inspected by the Technical Point of Contact.  

f. The contractor shall legally remove and dispose of all spent material off-site. 
 

2. Repair: 
Furnish all materials, equipment and labor for the repair of approximately 447 (four 
hundred forty seven) square feet of new stone veneer and approximately 90 (ninety) 
linear feet of bluestone wall cap on an existing veneer stone wall at Surry Mountain Lake.  
All products will be applied in conformance with the Manufacturer’s recommendation, 
including proper surface preparation.  

a. Stone Veneer: 
i. All new stone veneer shall be installed. 

ii. The contractor is responsible for all field measurements to determine the 
amount of stone veneer required to complete the project. 

iii. The contractor shall apply new mortar scratch to existing foundation walls 
according to product manufacturer specifications.  

iv. Joints between stones on wall face shall vary between ¼ inch and 1 inch. 
v. Mortar joints shall be recessed approximately ¼ inch behind stone face.  

b. Bluestone Wall Caps:   
i. The existing bluestone wall caps shall be reused after being properly 

cleaned. 
ii. The contractor shall score the bottom face of the wall caps so the mortar 

adheres to the stone better. 
iii. Properly install wall caps to manufacturer specifications using mortar and 

stone adhesive where necessary.  
iv. Properly apply joint material to manufacturer specifications in the stone 

cap joints.  
v. *Note: There are 2 (two) missing pieces that the contractor shall replace 

with new bluestone wall caps that match the existing caps (See 
informational photo number 4).  The contractor is responsible for taking 
measurements on the missing wall cap pieces.   

 
3. Clean Up: 

a. The contractor shall remove and lawfully dispose off-site all of the waste 
materials generated during the execution of the work.  

 
Information Photos 
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Informational Photo Number 1:  Surry Mountain Lake – Current condition of stone wall 
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Informational Photo Number 2:  Surry Mountain Lake – Current condition of stone wall 
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Informational Photo Number 3:  Surry Mountain Lake – Current condition of stone wall 
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Informational Photo Number 4:  Surry Mountain Lake – Current condition of stone wall 
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Informational Photo Number 5:  Surry Mountain Lake – Current condition of stone wall 
 
  
 
(End of Summary of Changes)  
 


