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Section A - Solicitation/Contract Form

Drinking Water Fountain Installation, Franklin Falls Dam, Franklin, NHInstrument Name:

Product Service Code : Y1QA
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Section B - Supplies or Services & Prices or Costs

Additional Information/Notes

Item Supplies/Service Quanti
ty

Unit Unit Price Amount

0001 Drinking Water Fountain 
Installation, Franklin Falls Dam 
Contractor shall furnish all labor, 
materials, and equipment 
necessary to install one (1) 
Government furnished drinking 
fountain at Franklin Falls Dam, 
Franklin, NH in accordance with the 
Statement of Work.

Product Service Code: Y1QA

North American Industry 
Classification System (NAICS): 
238220

Pricing Arrangement: Firm Fixed 
Price

1 Job
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Section C - Description/Specifications/Statement of Work

INTERESTED VENDORS SHALL REVIEW "SECTION L" AND "SECTION M" FOR 
INSTRUCTIONS AND EVALUATION CRITERIA. VENDORS ARE RESPONSIBLE FOR 
ENSURING THEIR QUOTE SUBMISSION MEETS ALL REQUIREMENTS. FAILURE TO DO SO 
MAY RESULT IN QUOTES BEING DEEMED NON-RESPONSIVE AND REMOVED FROM 
CONSIDERATION.

THE MANDATORY SOLICITATION SURVEY SHALL BE COMPLETED IN ITS ENTIRETY AND 
RETURNED WITH QUOTES. FAILURE TO DO SO MAY RESULT IN QUOTES BEING DEEMED 
NON-RESPONSIVE AND REMOVED FROM CONSIDERATION.

DRINKING FOUNTAIN INSTALLATION

U.S. ARMY CORPS OF ENGINEERS

FRANKLIN FALLS DAM

FRANKLIN, NH

STATEMENT OF WORK

I. General

1. Scope - Furnish all labor, materials, and equipment necessary to assemble and install one (1) 
new, US Government furnished Elkay model LK4420BF1UDBFRK drinking fountain at the Franklin 
Falls Dam to include installation of an ADA compliant concrete walkway to access all features of 
the fountain. All work shall be completed in accordance with the following Statement of Work.

NOTE: This work requires the following submittals prior to commencement of work (Refer to 
Section II. Technical Requirements for a full list of submittals):

ENG Form 6293 (Accident Prevention Plan Worksheet)

Activity Hazard Analysis; non-mandatory template available: ENG Form 6206 (Activity Hazard 
Analysis)

ENG Form 6282 (Site Safety and Health Officer Designation Letter)

First-Aid and CPR Personnel requirements

Specific Safety Plans - Excavation and Trenching

Product Data Sheet(s) - Prior to ordering.
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Safety Data Sheets (SDS) - Prior to ordering material/product.

Schedule of work

Any required permits

Valid New Hampshire Plumber's License.

2. Location(s) - The Franklin Falls Dam Project Office is located at 46 Granite Drive, Franklin, NH 
03235.

3. Technical Point of Contact - After Contract Award, contact the Technical Point of Contact 
(TPOC) to begin coordination. The TPOC for this Contract is Natural Resource Specialist, Kevin 
Norton (978-318-8841 or kevin.j.norton@usace.army.mil).

4. Site Visits - Site visits are strongly recommended to gauge the full scope of work and provide an 
accurate quote.

Scheduled site visits for interested vendors will be listed in the Solicitation. Interested vendors 
should attend a site visit to confirm understanding of the scope, inspect field conditions, access, 
and existing utilities prior to bidding. No extra payment will be allowed for perceived additional 
work caused by unfamiliarity with site conditions and requirements.

Please Note - Site visits outside of these specific dates and times are not permitted unless 
additional site visit dates/times are publicized in an amendment. All questions during site visits will 
be sent to the Contract Specialist as indicated in the Instructions to Vendors and responses will be 
provided in an amendment. Information incorporated into the solicitation via amendment will 
become binding.

5. Schedule - The period of performance shall be 90 days from Contract Award. Work shall be 
performed Monday through Friday from 7:00 AM to 3:30 PM unless otherwise approved in 
advance by the TPOC. No work shall be done on weekends or Government holidays, unless 
otherwise approved in advance by the TPOC. The Pre-Construction Conference shall be 
completed within 21 days from Contract Award.

All Pre-Construction submittals shall be submitted within 21 days of Contract Award. The 
Government reserves up to 14 days for review and acceptance on each submittal/resubmittal from 
the date of receipt. If revisions are necessary to the submittals, the Contractor shall make such 
revisions and shall be resubmitted to the Government in an acceptable form within 7 days of the 
Government's response, unless additional time is granted by the Government in writing. No field 
work may proceed prior to the acceptance of Pre-Construction submittals.

6. Safety Requirements

a. General:
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All work shall be conducted in accordance with the U.S. Army Corps of Engineers (USACE) Safety 
and Occupational Health Requirements (EM 385-1-1, most recent edition), and all applicable 
Occupational Safety and Health Administration (OSHA), Federal, State, and local safety and 
health requirements. A copy of EM 385-1-1 can be accessed electronically at the following link: 
https://www.publications.usace.army.mil/Portals/76/EM%20385-1-1%20_EFFECTIVE%
2015March2024.pdf

Project staff reserves the right to cease work at any time should the safety of employees, 
Contractors, and/or the public become jeopardized.

b. Accident Prevention Plan (APP):

The Contractor shall prepare a site-specific Accident Prevention Plan. The APP must be written by 
a Competent Person (CP) and document the specific work processes, equipment, materials to be 
used, hazards and applicable control measures.

The mandatory ENG Form 6293 (Accident Prevention Plan Worksheet) must be submitted and 
accepted prior to beginning on site work: https://www.publications.usace.army.mil/Portals/76
/Eng_Form_6293_Aug%202024%20-%20FINAL.pdf

A preparatory meeting shall be conducted by the Prime Contractor to discuss the APP contents 
with all affected onsite employees. The Prime Contractor is responsible for informing the 
subcontractors of the safety provisions under the terms of the contract, the penalties for 
noncompliance, and inspecting subcontractor operations to ensure that accident prevention 
responsibilities are being carried out.

Daily safety meetings shall be held and documented. Records shall be available to the TPOC upon 
request.

c. Activity Hazard Analysis (AHA):

An AHA shall be submitted and accepted for each definable feature of work (DFOW) in 
accordance with EM 385-1-1, Chapter 2-6. A DFOW is defined as any task, which is separate and 
distinct from other tasks, has separate control requirements, or is identified as different trades or 
disciplines. The AHA shall be continuously reviewed and revised to address changing site 
conditions as appropriate.

For a non-mandatory formatted outline of an AHA, see ENG Form 6206 (Activity Hazard Analysis): 
https://www.publications.usace.army.mil/Portals/76/Eng_Form_6206_Sep%202024%20-%
20FINAL.pdf

d. Site Safety and Health Officer (SSHO) Requirements:

The Contractor shall employ a minimum of one person to function as a Level 3, SSHO. A Level 3 
SSHO is a designated Qualified Person (QP) or
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Competent Person (CP) with Safety and Occupational Health (SOH) responsibility that meets the 
requirements of EM 385-1-1, Chapter 2-3.b and 2-4.

The SSHO shall be present at the project site and be responsible for overseeing the 
implementation of the Prime Contractor's SOH program. Contractor shall designate all SSHOs on 
a mandatory ENG Form 6282 (Site Safety and Health Officer Designation Letter): https://www.
publications.usace.army.mil/Portals/76/Eng_Form_6282_Site%20Safety%20&%20Health%
20Officer%20(SSHO)%20Designation%20Letter_2024%2009%2013%20-%20Final.pdf

e. First-Aid and CPR Personnel Requirements:

For shifts with multiple employees, provide at least two employees that are certified to administer 
First Aid and CPR. When employees work alone, they must be certified in First Aid and be 
provided an effective means of communication to call for assistance in the event of an emergency. 
Minimum First Aid and CPR qualifications are outlined in EM 385-1-1, Chapter 3-3.

f. Additional Personnel Requirements:

Other Competent or Qualified Persons may be required per EM 385-1-1 and/or other sections of 
this Statement of Work, based on the definable features of work for this project.

g. Accident Reporting:

All accidents and near misses shall be investigated by the Contractor and reported to the TPOC in 
accordance with EM 385-1-1, Table 2-1.

The mandatory ENG Form 3394 shall be completed and submitted to the TPOC within seven (7) 
days of an incident: https://www.publications.usace.army.mil/Portals/76/Publications
/EngineerForms/Eng_Form_3394_2021Aug.pdf

h. Employee Exposure Data:

The Contractor shall electronically report total employee work hours (including subcontractors) to 
the TPOC by close of business on the 10th calendar day of the following month.

7. Specific Safety Section - Excavation and Trenching:

a. General: All excavating and trenching activities are required to be completed in accordance with 
EM 385-1-1, Chapter 25.

b. Submittals:

i. Activity Hazard Analysis (AHA) is required to be developed by a Competent Person (CP) for all 
work in excavations and trenches.
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ii. For excavations or trenches 5 feet (1.5m) or more in depth, an Excavation and Trenching Plan is 
required. The plan must be developed by a CP, submitted, and approved by the USACE 
supervisor or accepted by the TPOC prior to beginning work. The plan must meet minimum plan 
requirements outlined in EM 385-1-1, Chapter 25-7.

c. Required Personnel:

i. Competent Person (CP): All projects that involve excavation and trenching activities are required 
to have a Competent Person (CP) who has training, knowledge, and experience in excavation and 
trenching soil analysis, use of protective systems, and the requirements of EM 385-1-1 Chapter 25 
and 29 CFR 1926 Subpart P.

ii. Rescue Personnel: Must be trained on rescue procedures identified in Excavation and 
Trenching Plan.

8. Pre-Construction Conference - Prior to the start of any work, the TPOC will schedule and 
conduct a "Pre-Construction Conference". The Contractor's Project Manager and Quality Control 
Personnel shall be physically present at this meeting. The Contractor shall directly oversee all 
work on the project, and the Project Manager and Quality Control Personnel shall have the 
authority to act on behalf of the Contractor. This conference will be held at the time and location 
agreeable to the Government and Contractor. No work may be performed under this contract prior 
to this conference. The purpose of the conference is to enable the TPOC to outline the procedures 
that will be followed by the Government in its administration of the contract, and to discuss the 
performance that will be expected from the Contractor. This conference will allow the Contractor 
an opportunity to ask questions about the Government's administration and inspection of contract 
work or obtain other pertinent information that might be required. At the Pre-Construction 
Conference the Contractor shall provide the name of the Project Superintendent with a telephone 
number for project coordination.

The following is a general list of items for discussion during this Pre-Construction Conference:

i. Authority of the Technical Point of Contact and Quality Assurance Inspectors.

ii. Contractor's Safety Program (including sub-contractors).

iii. Accident Prevention Plan and Activity Hazard Analysis

iv. Documented Safety Meetings

v. Accident Reporting (ENG Form 3394)

vi. Safety Data Sheet (SDS) requirements

vii. Contractor's Equipment

viii. Correspondence, Communication, Security and Administrative Procedures.
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ix. Invoice and payment.

9. Permits - The Contractor shall, without additional expense to the Government, be responsible 
for obtaining any necessary licenses, permits, and letters of certification. The Contractor shall 
comply with any applicable Federal, State, county, and municipal laws, codes, and regulations in 
connection with the performance of the work specified under this contract.

10. Security - The Contractor will comply with all established security policies at the USACE 
project. Due to periods of heightened security that may affect the access to the areas covered 
under this contract, the Government reserves the right to close any property or portion of property 
and reschedule and/or cancel any subsequent work. The Contractor shall be given at least 24-hour 
notice of any such closure.

11. Payment - After final inspection and acceptance by the Government, the Contractor must 
submit an invoice to the TPOC. The invoice shall include the invoice date, contract number, dates 
of work, description of work, quantities, labor hours, and total amount due per line item. The 
invoice must also include the company letterhead, and this must match the data that is registered 
in the System for Award Management (SAM) registry. For jobs greater than 30 days the Contractor 
may request multiple payments.

All invoices may be mailed to:

U.S. Army Corps of Engineers

Franklin Falls Dam

ATTN: Kevin Norton

46 Granite Drive

Franklin, New Hampshire 03235

Or emailed to: kevin.j.norton@usace.army.mil

II. Technical Requirements:

Part 1 General:

1. Summary - Furnish all labor, materials, and equipment necessary to assemble and install one 
(1) new, US Government furnished Elkay model LK4420BF1UDBFRK drinking fountain in 
accordance with Elkay Model LK4420BF1UDBFRK assembly and installation instructions (Please 
reference Appendix B for instructions). Install an ADA compliant walkway that connects to the 
existing walkway and allows access to all features of the fountain. Refer to informational photos in 
Appendix A for more information. All work shall be completed in accordance with the following 
Statement of Work.
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2. Submittals - Although the Government reviews submissions required by this Statement of Work, 
it is emphasized that the Contractor's work must be completed using proper internal controls and 
review procedures. The Government reserves up to 14 days for review and acceptance on each 
submittal/resubmittal from the date of receipt. If revisions are necessary to the submittals, the 
Contractor shall make such revisions and shall resubmit to the Government in an acceptable form 
within 7 days of the Government's response, unless additional time is granted by the Government 
in writing.

The documents identified below must be prepared in accordance with the applicable standards, 
submitted to the TPOC for review and must be accepted by the Government.

a. Pre-Construction Submittals: Submitted within 21 days of Contract Award. Submittals must be 
accepted prior to the commencement of any field work.

ENG Form 6293 (Accident Prevention Plan Worksheet)

Activity Hazard Analysis; non-mandatory template available: ENG Form 6206 (Activity Hazard 
Analysis)

ENG Form 6282 (Site Safety and Health Officer Designation Letter)

First-Aid and CPR Personnel requirements

Specific Safety Plans - Excavation and Trenching

Product Data Sheet(s) - Prior to ordering.

Safety Data Sheets (SDS) - Prior to ordering material/product.

Schedule of work

Any required permits

Valid New Hampshire Plumber's License.

3. References - All work shall be in conformance with:

a. U.S. Army Corps of Engineers

i. EM-385-1-1 2024 Safety and Occupational Health Requirements, U.S. Army Engineering Manual.

b. Code of Federal Regulations

i. Title 36 - Parks, Forests, and Public Property; Chapter III, Part 327 - Corps of Engineers, 
Department of the Army.

c. Elkay Model LK4420BF1UDBFRK Owner's Manual.
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d. Elkay Model LK4420BF1UDBFRK Specifications.

e. U.S. Department of Justice - Civil Rights Division

i. 2010 ADA Standards for Accessible Design.

f. New Hampshire Revised Statutes Annotated (RSA)

i. NH RSA Chapter 155-A: NH State Building Code which adopts the International Residential 
Code (IRC) and the International Building Code (IBC) with NH-specific amendments.

g. American Concrete Institute (ACI)

i. Guide to Concrete Floor and Slab Construction, ACI 302.1R-15, Chapter 5, June 2015.

h. Applicable Federal, State, and local codes.

4. Existing Conditions:

a. Site Access:

i. The work site is located within the Franklin Falls Dam recreation area at 46 Granite Drive in 
Franklin, NH which is approximately .25 miles from the intersection with NH Route 127 in Franklin, 
NH. (See Informational Maps 1 and 2).

b. General Conditions:

i. The drinking fountain is currently stored onsite in the same condition that it was shipped from the 
manufacturer and has not been exposed to natural weather elements.

ii. The drinking fountain shall be installed adjacent to the east side of an existing restroom building. 
The restroom building is a plumbed restroom with water and sewage lines in place.

iii. The main water supply shut off to the restroom building is located in the Activity Center building, 
immediately to the West of the restroom building. The shut-off valve is located in the basement of 
the Activity Center and is shown in Informational Photo 8.

iv. The restroom building is a ROMTEC manufactured concrete and masonry building. For general 
design plans of this restroom building please see Informational Drawings 1, 2, 3, and 4 in 
Appendix A.

v. The existing water supply line in the restroom building is 1/2" PEX-A type water supply line as 
shown in Informational Photos 4 through 7.

vi. The drinking fountain shall not block the current restroom vent located on the east wall of the 
existing restroom building. See Informational Photo 2.

W912WJ26QA142
Page 11 of 66



vii. The ground conditions in the area for this work are mostly flat bare ground with grass covering. 
A small section of 3/4 inch quarry pack is present adjacent to the existing walkway (See 
Informational Photos 2 and 3).

viii. There is an existing concrete walkway leading to the front of the plumbed restroom building to 
include the entry area for each of the restroom access doors. (See Informational Photos 1, 2 and 
3). The existing walkway in front of the restroom doors is 5 inches thick and 60 inches wide.

ix. The ADA compliant concrete walkway to be installed shall connect to the easternmost section 
of existing walkway and connect to the concrete mounting pad with enough ADA compliant 
walkway to access all features of the drinking fountain. See Informational Drawing 5 in Appendix A 
for general layout and dimensions.

x. There is only a general understanding of underground utilities in this area. The Contractor shall 
coordinate with Dig-Safe prior to starting any excavation.

NOTE: For all Informational Photos please reference attached Appendix A. For the drinking 
fountain owner's manual (assembly and installation instructions) and specifications, please 
reference attached Appendix B.

5. Other Contracts - The Government may undertake or award other contracts for additional work 
not related to this contract, and the Contractor shall fully cooperate with other contractors and 
Government employees. The Contractor shall not commit or permit any act which will interfere with 
the performance of work by another contractor or by Government employees.

6. Clean Up and Waste Disposal - The Contractor shall practice good housekeeping to maintain a 
safe job site. The Contractor shall keep the work area, including any designated storage areas, 
free from accumulation of waste materials. Upon completing work in an area, the Contractor shall 
remove any tools, equipment, and materials that are not the property of the Government. Any and 
all disturbed areas resulting from Contractor activities shall be restored by the Contractor to the 
satisfaction of the TPOC. All waste materials will be disposed of offsite in accordance with all 
Federal, State, and local regulations.

7. Environmental Protection - Containers for excess and/ or waste materials, rubbish, etc. shall be 
provided by the Contractor at the site, and the site will be inspected/cleaned on a daily basis when 
working onsite. Water, air, and land resources shall not be adversely impacted during the course 
of the work. The Contractor will take necessary steps to ensure all Federal, State, and local 
environmental regulatory requirements are met at no additional cost to the Government. 
Assurance of compliance with this section by subcontractors shall be the responsibility of the 
Contractor.

8. Sustainability & Environmentally Preferred Products - Under the Comprehensive Procurement 
Guidelines (CPG) program, the Environmental Protection Agency (EPA) designates products that 
are or can be made with recovered materials and recommends practices for buying these 
products. Any designated product that is being offered or supplied under this contract shall meet 
the minimum recommended content levels as identified under the CPG program. Visit https://www.
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epa.gov/smm/comprehensive-procurement-guideline-cpg-program for a complete list of 
designated products and the associated recommended contents levels. Offerors must be able to 
demonstrate that each offered product meets minimum content levels upon request.

Furthermore, the contractor should also meet the BioPreferred Program requirements. The United 
States Department of Agriculture (USDA) designates certain bio-based products for federal 
procurement and specifies minimum bio-based content levels for those products. Any designated 
product that is being offered or supplied under this contract shall meet USDA BioPreferred's 
minimum bio-based content level. Visit the BioPreferred web site: https://www.biopreferred.gov
/BioPreferred/faces/pages/ProductCategories.xhtml for the complete list of designated products 
and the associated minimum bio-based content level requirements.

9. Personal Protective Equipment - It is the Contractor's responsibility to furnish and supply 
personnel with the proper personal protective equipment necessary for performing the work.

10. Government Resources - The Contractor shall supply his own means of communication 
(telephone) and electricity. The Contractor may use the restroom facilities and access to water 
which are both located in the restroom building mentioned in this Statement of Work. However, 
when the Contractor shuts water off to this facility to connect to plumbing for the required work, the 
Contractor shall supply restroom and potable water access at the site or have an acceptable plan 
for such resources for the Contractor's employees. The Contractor is not required to supply 
restroom facilities or potable water access for the public during the restroom closure.

11. Damage to Government and Private Property - The Contractor shall be responsible for 
restoring all Government facilities or structures damaged as a result of the Contractor's operation. 
The Contractor shall also be responsible for any damage to private property or injury to any person 
as a result of the Contractor's operation. The Contractor shall notify the TPOC immediately of 
damage to Government and private property and injury to any person resulting from the 
Contractor's operation. Also, the Contractor shall notify the TPOC of damage to Government 
facilities due to vandalism or other causes on the day such damage is first noticed. Trucks and/or 
trailers will be driven on existing roads only and not across or through park areas to facilities. The 
Contractor shall also restore landscape features (shrubs, flowers, grasses, etc.), which are 
damaged or destroyed by the Contractor's operation. Damaged or destroyed grass areas shall be 
re-planted as directed by the TPOC, and shrubs and flowers which are damaged or destroyed 
shall be replaced from nursery stock of like size and kind.

12. Contractor's Personnel -

a. Minimum Personnel Requirements - The Contractor shall provide an adequate number of fully 
qualified personnel to perform the specified service properly and efficiently within the time limits 
specified. The Contractor shall provide a list of the names and contact phone numbers for all 
employees prior to them working on Government Property.

Note: At least one (1) of the Contractor employees on site shall be able to communicate effectively 
and efficiently with project staff.
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b. Employee Conduct - The Contractor shall be responsible for seeing that the Contractor's 
employees strictly comply with Code of Federal Regulations Title 36, Chapter III, Part 327, and all 
Federal, State, and municipal laws. Any personnel activity, which, in the opinion of the 
Government, is deemed detrimental to the performance of the contract may result in the removal 
of Contractor employee(s).

Examples of unbecoming actions or conduct include but are not limited to the following:

i. Cursing, harassment, or discrimination of and/or unwarranted physical contact with visitors, 
USACE personnel, or other Contractors.

ii. Recurring written and/or verbal complaints from visitors, USACE personnel, or other Contractors.

iii. Unsafe operation of vehicles while on USACE property.

c. Removal of Contractor's Employees - The TPOC may require the Contractor to immediately 
remove from the work site any employee of the Contractor or subcontractor, who, in the opinion of 
the TPOC, endangers persons or property, or whose physical or mental condition is such that it 
would impair the employee's ability to satisfactorily perform assigned work. Notification to the 
Contractor shall be promptly made in writing if time and circumstances permit. Otherwise, 
notification shall be verbal or by telephone and shall be confirmed in writing as soon as possible. 
No such removal, however, will reduce the Contractor's obligation to perform all work required 
under this contract, and immediate replacement will be made as required. This requirement shall 
not be made the basis of any claim for compensation or damages against the United States or any 
of its officers or agents.

13. Quality Assurance - The Contractor is responsible for the quality control of the contract work. 
The Contractor shall establish and maintain a quality control system to assure compliance with the 
contract requirements. The Government has the right to inspect and test all items called for by the 
contract, to the extent practicable at all times and at all places during the term of the contract.

14. Inspections -

a. Contractor Quality Control - The Contractor is responsible for establishing and maintaining an 
adequate quality control system to satisfactorily inspect and ensure that all work performed by the 
Contractor's organization in each separate service is in full compliance with this contract and the 
instructions, provisions, specifications, drawings, and maps herein.

b. General Inspection - Upon the completion of each requirement, the Contractor will perform an 
inspection of all areas under this contract to ensure compliance with the Statement of Work. The 
Contractor or their representative must be able to commit personnel, equipment, and resources to 
correct deficiencies. A Government representative may accompany the Contractor on an 
inspection of completed work and will identify any contract deficiencies. Any deficiencies noted will 
be corrected within original contract time frames or appropriate deductions in payment will be 
made.
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c. Equipment/Supplies Inspections - The TPOC may inspect required equipment and, supplies at 
any time when in use on Government property. Any equipment found deficient shall be removed 
from service immediately until faulty conditions have been corrected and passed by the TPOC. No 
such removal will reduce the Contractor's obligation to perform all work required within the time 
scheduled under this contract. This requirement shall not be made the basis of any claim for 
compensation or damages against the United States or any of its officers or agents.

d. Government Inspections - The Government will monitor the Contractor's work and make 
deductions accordingly for work not corrected with the time permitted.

15. Receiving and Storing Materials - The Contractor is responsible for receiving and unloading of 
delivered goods. The Contractor is responsible for protecting any stored material until it is placed 
in service. Government employees will not receive materials or supplies for the Contractor and will 
not be responsible for damage to the Contractor's equipment or materials.

16. Omissions - This contract may not cover all specified activities, steps, and procedures required 
to supply the contract product. In case of omission, the normal industry, State, or Federal 
standards, practices, specifications, and/or guides shall prevail. In no instance shall an omission 
be reason to produce less than an acceptable product.

Part 2 Equipment:

1. Condition of Equipment - All equipment used to perform work under this contract must be in 
good operating and mechanical condition and comply with EM 385-1-1, Army Corps of Engineers 
Safety and Occupational Health Requirements. A regular schedule of preventive maintenance 
must be followed on all equipment. All vehicles utilized under this contract will be presentable, 
serviceable, and shall comply with safety standards.

2. Type(s) of Equipment -

a. The Contractor shall provide the appropriate equipment and tools of the trade to execute the 
requirements of the Statement of Work.

b. Type(s) of equipment for this work may include but not be limited to various hand and power 
tools, portable generator, extension cords, excavation equipment, vibratory plate compactor, 
concrete forms, cement mixer or cement truck, dump truck, plumbing tools, Personal Protective 
Equipment.

3. Equipment Storage - Various equipment and supplies may be secured and stored onsite within 
the work area. NOTE: The Government does not assume security for any lost or damaged 
equipment or materials stored on-site.

Part 3 Products:

All products shall be new, unused and to the satisfaction of the TPOC. The Contractor shall 
provide product data sheets to the TPOC for all products and materials being used. Products shall 
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be accepted by the TPOC prior to ordering and installation. Products shall have the following 
specifications.

1. Provided by the Government:

a. One (1), new, Elkay model LK4420BF1UDBFRK drinking fountain.

b. NOTE: New, US Government furnished drinking fountain, valued at $9,196.54.

2. Provided by the Contractor:

a. PVC pipe and fittings as required by the manufacturer installation specifications for the vertical 
column structure and the drainpipe as per Appendix B.

b. 1/2" PEX-A water supply line for the drinking fountain.

c. Shut off valve for water supply connection in the restroom to the drinking fountain.

d. Concrete:

i. High strength (minimum 3000 PSI) mix capable of supporting the drinking fountain with a 300 lb. 
load on the fountain when cured.

ii. The drinking fountain mounting slab shall be minimum of 5" thick throughout.

iii. The new walkway shall be a minimum of 5" thick throughout.

iv. Light to medium brush finish in compliance with ADA standards.

e. Sand, drainage stone and gravel to meet New Hampshire Building Code requirements for 
backfill of plumbing.

f. Concrete sand compactible bedding material meeting ASTM C33 for subbase under the new 
concrete structures.

g. Mineral wool or polyester blanket type insulation material cut to fit to meet requirements for 
insulating the vertical column.

h. 3/8" minimum fasteners to mount the drinking fountain to the finished concrete mounting pad.

i. Any other products necessary to install the drinking fountain per manufacturer's specifications 
and to install an ADA compliant walkway.

NOTE:
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1. The Contractor provided materials and supplies listed above may not include all miscellaneous 
items needed for a sound and professional installation. It is the responsibility of the Contractor to 
provide any omitted items to complete the required work.

2. All Contractor supplied materials to be used shall be reviewed and accepted in advance by the 
TPOC.

3. The Contractor shall submit one copy of the manufacturer's Safety Data Sheet for each 
chemical proposed for use prior to using the chemicals on-site.

Part 4 Execution:

1. General:

a. The Contractor shall assemble and install one (1) new, US Government furnished Elkay model 
LK4420BF1UDBFRK drinking fountain in the designated location. The Contractor shall also install 
an ADA compliant concrete walkway to connect to the current walkway and to provide access to all 
features of the fountain. All work shall be completed in accordance with the following Statement of 
Work.

b. It is the Contractor's responsibility to coordinate with Dig-Safe for any and all areas requiring 
earthwork, including the trench area.

c. It is the Contractor's responsibility to take all field measurements to ensure proper ordering and 
installation of the correct products for a fully functional fit and finish that meets the manufacturer's 
installation requirements and all of the Federal, State regulations.

d. It is the Contractor's responsibility to properly dispose of or salvage all materials or waste 
designated for removal or produced by the Contractor while performing the requirements of this 
Statement of Work in accordance with all applicable Federal, State, and local regulations.

e. The Contractor shall coordinate the placement of any excess excavated or removed soil to a 
nearby location designated by the TPOC.

f. The Government will be responsible for final landscaping around new concrete structures after 
the Contractor has fully cleaned up the area of any trash, debris, gravel, sand, excess excavated 
soil, and the area has been accepted by the TPOC.

g. For all Informational Photos please reference attached Appendix A. For the drinking fountain 
owner's manual (assembly and installation instructions) and specifications, please reference 
attached Appendix B.

2. Safety Equipment: It is the Contractor's responsibility to furnish and supply personnel with the 
proper personal protective equipment (Hardhats, Hand Protection, Hearing Protection, Eye 
Protection, etc.) when and where necessary.
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3. Contractor's Qualifications:

a. The Contractor shall have a minimum of five (5) years of experience with work of this nature.

b. All work requiring a License shall be performed by a licensed and qualified worker with certified 
credentials for such work.

4. Drinking Fountain Assembly:

a. The drinking fountain shall be assembled according to the specific manufacturer's instructions 
and specifications found in Appendix B.

b. NOTE: Based on the manufacturer's instructions, there are specific stages of assembly required 
during installation, the entire drinking fountain is not fully assembled prior to mounting on the 
concrete slab.

5. Drinking Fountain Installation:

a. The Contractor shall employ protective measures to ensure the safe removal, handling, and 
preparation of all Government-owned property.

b. The drinking fountain shall be installed according to the specific manufacturer's instructions and 
specifications found in Appendix B. The manufacturer also indicates that installation shall comply 
with local regulations and codes.

c. The vertical PVC column shall be set and installed prior to pouring the concrete mounting pad 
as detailed in Appendix B.

d. The Contractor shall provide coverings for any open excavations within the work area during 
non-work hours in accordance with EM 385-1-1, Chapter 25.

e. The Contractor shall ensure the orientation of the concrete mounting pad and drinking fountain 
will allow for proper clearance from the drip edge of the restroom building when considering rain 
and snow load fall area.

f. The general layout for the concrete mounting pad and drinking fountain orientation with 
approximate dimensions can be seen on Informational Drawing 5 in Appendix A. The PVC column 
and fountain mounting location shall still be in close proximity as shown in Appendix B, however 
the drinking fountain is oriented in a manner to allow for ADA accessibility to all features of the 
drinking fountain. The access cover to the PVC column shall remain accessible and not enveloped 
by concrete (slab or walkway).

g. Prior to commencing work, the Contractor shall verify the routing of the existing potable water 
lines. The Contractor shall connect the drinking fountain supply line to the existing restroom water 
system at a location coordinated with and approved by the TPOC. The baseline location for this 
connection is under the sink in the easternmost restroom, unless an alternate connection point is 
determined to be more advantageous and is accepted by the TPOC. The Contractor shall connect 
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the new drinking fountain to the existing restroom building water supply. The Contractor shall drill 
through the concrete floor under the sink in the easternmost restroom, route the new water supply 
line through the penetration, and install the line into the trench designated for the vertical PVC 
column. The Contractor shall seal and waterproof the floor penetration around the new pipe. The 
Contractor shall install an isolation shut-off valve inside the restroom building for the drinking 
fountain water supply line. The Contractor shall coordinate and obtain TPOC approval for both the 
valve location and the floor penetration (drilling) location prior to commencing any drilling or 
installation work.

h. The Contractor shall backfill the trench created for the water supply line, vertical PVC column, 
and drinking fountain drain according to the manufacturer's instructions. The top finish grade of the 
trench shall be finished with any excess excavated loam material from the trench and shall be 
flush with the surrounding ground surface grade.

i. The Contractor shall level and prepare the area for the concrete mounting pad by removing the 
topsoil and any roots. The subgrade shall then be dampened and compacted with a vibratory plate 
compactor until the surface is firm and unyielding.

j. The mounting pad subbase shall be brought up to the required elevation for the concrete 
mounting pad by placing uniform lifts of concrete sand meeting ASTM C33. Each lift shall not 
exceed 4 inches in loose depth. Each lift shall be dampened and compacted with a vibratory plate 
compactor until the surface is firm and unyielding

k. Once the subbase elevation is achieved, concrete forms shall be placed, and concrete can be 
poured. The concrete shall be poured in in a single batch. Multiple batch pours will not be 
permitted.

l. The Contractor shall ensure that the area for the concrete mounting pad is prepared in a manner 
that creates an ADA compliant transition from the new walkway.

m. The concrete mounting pad shall be 5 inches thick to match the thickness of the existing and 
new walkways.

n. The Contractor shall ensure that expansion joints and / or saw cuts are created for this 
installation per American Concrete Institute guidelines.

o. It is the Contractor's responsibility to properly provide temporary barriers and signage to protect 
the work site.

p. The Contractor may shut off water to the adjacent restroom building during work. If the water 
has to remain off during non-work hours, the Contractor shall inform the TPOC so the restrooms 
can be secured and temporary closure signs posted.

7. Concrete Walkway

a. Proper protective procedures shall be incorporated for the safe removal and preparation of all 
products designated for such requirements per this Statement of Work.
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b. Construction shall be in accordance with the dimensions included in Informational Drawing 5, 
and the Contractor shall verify that all dimensions are in compliance with all ADA requirements.

c. The Contractor shall level and prepare the area for the walkway by removing the topsoil and any 
roots. The subgrade shall then be dampened and compacted with a vibratory plate compactor until 
the surface is firm and unyielding.

d. The walkway subbase shall be brought up to the required elevation for the concrete walkway by 
placing uniform lifts of concrete sand meeting ASTM C33. Each lift shall not exceed 4 inches in 
loose depth. Each lift shall be dampened and compacted with a vibratory plate compactor until the 
surface is firm and unyielding.

e. Once the subbase elevation is achieved, concrete forms shall be placed, and concrete can be 
poured. The concrete shall be poured in a single batch per section of walkway. Multiple batch 
pours in any one section of walkway will not be permitted.

f. The Contractor shall ensure that the area is prepared in a manner that creates an ADA compliant 
transition from the existing walkway to the new walkway.

g. The walkway shall connect to the current walkway in front of the existing restroom building.

h. The new walkway shall be 5 inches thick to match the thickness of the existing walkway.

i. The Contractor shall ensure that expansion joints are created for this installation per American 
Concrete Institute guidelines.

j. The walkway shall be ADA compliant to include a light to medium brush finish.

k. The walkway shall allow ADA compliant access to all features of the drinking fountain.

l. It is the Contractor's responsibility to properly provide temporary barriers and signage to protect 
the work site.

8. Final Inspection and Acceptance:

a. A full cleanup of the work area shall be performed to remove any accumulation of trash or debris 
caused during assembly and installation phases of this contract.

b. The Contractor shall coordinate a walk-through with the TPOC to ensure all components, 
hardware and elements are installed as intended, that all components function as designed by the 
manufacturer, and to ensure completion of all work required by this Statement of Work.

ATTACHMENTS:  Please refer to the attachments included with this solicitation for 
additional information.
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***  END OF NARRATIVE  1 ***

 Requirements
Drinking Water Fountain Installation, Franklin Falls Dam, Franklin, NH
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Section E - Inspection and Acceptance

FAR Clauses Incorporated by Reference

Number Title Effective 
Date

Alternate 
Deviation

Variation 
Effective 
Date

52.246-12 Inspection of Construction. 1996-08
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Section F - Deliveries or Performance

0001 Delivery Schedule
From date of lead time event to completion of performance
90  Calendar Days

Date of Award
 1 JobQuantity

 Address and POC
Place of Performance
DoDAAC: 961403
CountryCode: USA
CORPS OF ENGINEERS NEW ENGLAND DIST
FRANKLIN FALLS DAM NEW ENGLAND DIST, RT 127 NEW HAMPTON RD 
FRANKLIN, NH 03235-0340 UNITED STATES

KEVIN JOSE NORTON, DELIVER_TO_EMP_ID_NO
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Section G - Contract Administration Data

DFARS Clauses Incorporated by Reference

Number Title Effective 
Date

Alternate 
Deviation

Variation 
Effective 
Date

252.232-7003 Electronic Submission of 
Payment Requests and 
Receiving Reports.

2018-12

252.236-7000 Modification Proposals--Price 
Breakdown.

1991-12

 

DFARS Clauses Incorporated by Full Text

Number Title Effective 
Date

Alternate 
Deviation

Variation 
Effective 
Date

252.232-7006 Wide Area WorkFlow Payment 
Instructions.

2023-01

                
WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JAN 2023) 

 (a) Definitions. As used in this clause- 

 "Department of Defense Activity Address Code (DoDAAC)" is a six position code that uniquely 
identifies a unit, activity, or organization. 

 "Document type" means the type of payment request or receiving report available for creation 
in Wide Area WorkFlow (WAWF). 

 "Local processing office (LPO)" is the office responsible for payment certification when 
payment certification is done external to the entitlement system. 
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 "Payment request" and "receiving report" are defined in the clause at 252.232-7003, Electronic 
Submission of Payment Requests and Receiving Reports. 

 (b) Electronic invoicing. The WAWF system provides the method to electronically process 
vendor payment requests and receiving reports, as authorized by Defense Federal Acquisition 
Regulation Supplement (DFARS) 252.232-7003, Electronic Submission of Payment Requests 
and Receiving Reports. 

 (c) WAWF access. To access WAWF, the Contractor shall- 

 (1) Have a designated electronic business point of contact in the System for Award 
Management at https://www.sam.gov; and 

 (2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for 
self-registration available at this web site. 

 (d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-
Based Training Course and use the Practice Training Site before submitting payment requests 
through WAWF. Both can be accessed by selecting the "Web Based Training" link on the 
WAWF home page at https://wawf.eb.mil/ 

 (e) WAWF methods of document submission. Document submissions may be via web entry, 
Electronic Data Interchange, or File Transfer Protocol. 

 (f) WAWF payment instructions. The Contractor shall use the following information when 
submitting payment requests and receiving reports in WAWF for this contract or task or delivery 
order: 

 (1) Document type. The Contractor shall submit payment requests using the following 
document type(s): 

 (i) For cost-type line items, including labor-hour or time-and-materials, submit a cost voucher. 

 (ii) For fixed price line items- 

 (A) That require shipment of a deliverable, submit the invoice and receiving report specified by 
the Contracting Officer. 
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____ 

(Contracting Officer: Insert applicable invoice and receiving report document type(s) for fixed 
price line items that require shipment of a deliverable.) 

 (B) For services that do not require shipment of a deliverable, submit either the Invoice 2in1, 
which meets the requirements for the invoice and receiving report, or the applicable invoice and 
receiving report, as specified by the Contracting Officer. 

____ 

 (Contracting Officer: Insert either "Invoice 2in1" or the applicable invoice and receiving report 
document type(s) for fixed price line items for services.) 

 (iii) For customary progress payments based on costs incurred, submit a progress payment 
request. 

 (iv) For performance based payments, submit a performance based payment request. 

 (v) For commercial financing, submit a commercial financing request. 

 (2) ) Fast Pay requests are only permitted when Federal Acquisition Regulation (FAR) 52.213-1 
is included in the contract. 

 [Note: The Contractor may use a WAWF "combo" document type to create some combinations 
of invoice and receiving report in one step.] 

 (3) Document routing. The Contractor shall use the information in the Routing Data Table 
below only to fill in applicable fields in WAWF when creating payment requests and receiving 
reports in the system. 

 Routing Data Table* 
  
                 Field Name in WAWF                  Data to be entered in WAWF   
                 Pay Official DoDAAC                  ____  
                 Issue By DoDAAC                  ____  
                 Admin DoDAAC                  ____  
                 Inspect By DoDAAC                  ____  
                 Ship To Code                  ____  
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                 Ship From Code                  ____  
                 Mark For Code                  ____  
                 Service Approver (DoDAAC)                  ____  
                 Service Acceptor (DoDAAC)                  ____  
                 Accept at Other DoDAAC                  ____  
                 LPO DoDAAC                  ____  
                 DCAA Auditor DoDAAC                  ____  
                 Other DoDAAC(s)                  ____  
(*Contracting Officer: Insert applicable DoDAAC information. If multiple ship to/acceptance 
locations apply, insert "See Schedule" or "Not applicable.") 

(**Contracting Officer: If the contract provides for progress payments or performance-based 
payments, insert the DoDAAC for the contract administration office assigned the functions 
under FAR 42.302(a)(13).) 

 (4) Payment request. The Contractor shall ensure a payment request includes documentation 
appropriate to the type of payment request in accordance with the payment clause, contract 
financing clause, or Federal Acquisition Regulation 52.216-7, Allowable Cost and Payment, as 
applicable. 

 (5) Receiving report. The Contractor shall ensure a receiving report meets the requirements of 
DFARS Appendix F. 

 (g) WAWF point of contact. 

 (1) The Contractor may obtain clarification regarding invoicing in WAWF from the following 
contracting activity's WAWF point of contact. 

____ 

(Contracting Officer: Insert applicable information or "Not applicable.") 

 (2) Contact the WAWF helpdesk at 866-618-5988, if assistance is needed. 

(End of clause) 
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Section H - Special Contract Requirements

SECURITY REQUIREMENTS:

General security requirements and guidance: The security requirements described below apply to 
all contract personnel (including employees of the prime Contractor ("Contractor") and all 
subcontractor employees) supporting the performance requirements of this contract. The 
Contractor is responsible for compliance with these security requirements. Questions regarding 
security matters shall be addressed to the designated Government representative (eg., 
Contracting Officer Representative (COR), Requiring Activity (RA) representative, or Contracting 
Officer (if a COR or other RA representative is not appointed)). Contract personnel are critical to 
the overall security and safety of US Army Corps of Engineers (USACE) installations, facilities and 
activities, and security awareness training contributes to those efforts. The Department of Defense 
(DoD) and Army security training requirements specified below, if applicable, are performance 
requirements; all applicable contract personnel shall complete initial training within 30 days of 
contract award or the date new contract personnel begin performance on the contract. Within five 
business days from the completion of training, the Contractor shall provide written documentation 
(e.g., email or memorandum) to the Government representative. The documentation shall include 
the names of contract personnel trained and which training they completed; the Contractor shall 
maintain training records as part of their contract files and be prepared to provide copies of training 
certificates to the Government representative. Contractor personnel and vehicles are subject to 
search when entering federal installations. Additionally, all contract personnel shall comply with 
Force Protection Condition (FPCON) measures, Random Antiterrorism Measures (commonly 
referred to as "RAMs"), and Health Protection Condition (HPCON) measures. The Contractor is 
responsible for meeting performance requirements during elevated FPCON and/or HPCON levels 
in accordance with applicable RA plans and procedures -this includes identifying mission essential 
and non-mission essential personnel. In addition to the changes otherwise authorized by the 
changes clauses of this contract, should FPCON or HPCON levels at any individual facility or 
installation change, the Government may implement security changes that affect contract 
personnel. The Contractor shall ensure all contract personnel are aware of their security 
responsibilities, including any site-specific requirements identified in local policies or procedures.

Suspicious Activity Reporting training (e.g. iWATCH, CorpsWatch, or See Something, Say 
Something): All contract personnel shall receive initial and annual refresher training from the RA 
representative on the local suspicious activity reporting program. This locally developed training 
provides contract personnel with general information on suspicious behavior, and guidance on 
reporting suspicious activity to the project manager, security representative or law enforcement 
entity.

WAGE DETERMINATION:

The Wage Determination for this project can be found at:

https://sam.gov/wage-determination/NH20260019/12
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Wage Determination No.: NH20260019

Modification No.: 1

Date: 18 May 2026

***  END OF NARRATIVE  1 ***
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Section I - Contract Clauses

UAI 5152.249-9000 Basis for Settlement of Proposals

Actual costs will be used to determine equipment costs for a settlement proposal submitted on the 
total cost basis under Federal Acquisition Regulation (FAR) 49.206-2(b). In evaluating a 
termination settlement proposal using total cost basis, the following principles will be applied to 
determine allowable equipment costs.

(a) Actual costs for each piece of equipment, or groups of similar serial or series equipment, need 
not be available in the contractor's accounting records to determine total actual equipment costs.

(b) If equipment costs have been allocated to a contract using predetermined rates, those charges 
will be adjusted to actual costs.

(c) Recorded job costs adjusted for unallowable expenses will be used to determine equipment 
operating expenses.

(d) Ownership costs (depreciation) will be determined using the contractor's depreciation schedule 
(subject to the provisions of Federal Acquisition Regulation (FAR) 31.205-11).

(e) License, taxes, storage and insurance costs are normally recovered as an indirect expense and 
unless the contractor charges these costs directly to contracts, they will be recovered through the 
indirect expense rate.

(End of Clause)

MAGNITUDE OF CONSTRUCTION

The estimated cost of the work is less than $25,000

COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within  calendar 21
days after the date the Contractor receives the contract award (notice to proceed if award is over 
the bonding threshold), (b) prosecute the work diligently, and (c) complete the entire work ready for 
use not later than  (notice to proceed if award is over the bonding 90 days after contract award
threshold).  The time stated for completion shall include final cleanup of the premises.

SITE VISIT (CONSTRUCTION) (FEB 1995)
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(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and 
Conditions Affecting the Work, will be included in any contract awarded as a result of this 
solicitation. Accordingly, offerors or quoters are urged and expected to inspect the site where the 
work will be performed.

(b) An organized site visit has been scheduled for-

July 21, 2026 at 9:00 AM Eastern

(c) Participants will meet at-

46 Granite Dr, Franklin, NH 03235

***  END OF NARRATIVE  1 ***

FAR Clauses Incorporated by Reference

Number Title Effective 
Date

Alternate 
Deviation

Variation 
Effective 
Date

52.203-19 Prohibition on Requiring Certain 
Internal Confidentiality 
Agreements or Statements.

2017-01

52.204-10 Reporting Executive 
Compensation and First-Tier 
Subcontract Awards. (Deviation 
2026-O0038)

2026-02

52.204-13 System for Award Management-
Maintenance. (Deviation 2026-
O0038)

2026-02

52.204-19 Incorporation by Reference of 
Representations and 
Certifications.

2014-12

52.209-10 Prohibition on Contracting With 
Inverted Domestic Corporations. 
(Deviation 2026-O0038)

2026-02
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52.219-6 Notice of Total Small Business 
Set-Aside. (Deviation 2026-
O0038)

2026-02

52.222-3 Convict Labor. (Deviation 2026-
O0038)

2026-02

52.222-6 Construction Wage Rate 
Requirements. (Deviation 2026-
O0038)

2026-02

52.222-7 Withholding of Funds. (Deviation 
2026-O0038)

2026-02

52.222-8 Payrolls and Basic Records. 
(Deviation 2026-O0038)

2026-02

52.222-9 Apprentices and Trainees. 
(Deviation 2026-O0038)

2026-02

52.222-10 Compliance with Copeland Act 
Requirements. (Deviation 2026-
O0038)

2026-02

52.222-11 Subcontracts (Labor Standards). 
(Deviation 2026-O0038)

2026-02

52.222-12 Contract Termination-Debarment. 2014-05

52.222-13 Compliance with Construction 
Wage Rate Requirements and 
Related Regulations.

2014-05

52.222-14 Disputes Concerning Labor 
Standards. (Deviation 2026-
O0038)

2026-02

52.222-15 Certification of Eligibility. 2014-05

52.222-50 Combating Trafficking in 2026-02
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Persons. (Deviation 2026-O0038)

52.222-55 Minimum Wages for Contractor 
Workers Under Executive Order 
14026. (Deviation 2026-O0038)

2026-02

52.222-62 Paid Sick Leave Under Executive 
Order 13706. (Deviation 2026-
O0038)

2026-02

52.222-90 Addressing DEI Discrimination 
by Federal Contractors. 
(Deviation 2026-O0040, Revision 
1)

2026-04

52.223-2 Reporting of Biobased Products 
Under Service and Construction 
Contracts. (Deviation 2026-
O0038)

2026-02

52.223-5 Pollution Prevention and Right-to-
Know Information.

2024-05

52.223-23 Sustainable Products and 
Services. (DEVIATION 2025-
O0004)

2026-02 Deviation 
2025-
O0004

2025-03

52.226-8 Encouraging Contractor Policies 
to Ban Text Messaging While 
Driving.

2024-05

52.232-23 Assignment of Claims. 2014-05

52.232-27 Prompt Payment for Construction 
Contracts.

2017-01

52.232-33 Payment by Electronic Funds 
Transfer-System for Award 
Management.

2018-10
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52.232-39 Unenforceability of Unauthorized 
Obligations.

2013-06

52.232-40 Providing Accelerated Payments 
to Small Business 
Subcontractors.

2023-03

52.233-1 Disputes. (Deviation 2026-
O0038)

2026-02

52.233-3 Protest after Award. (Deviation 
2026-O0038)

2026-02

52.233-4 Applicable Law for Breach of 
Contract Claim. (Deviation 2026-
O0038)

2026-02

52.236-2 Differing Site Conditions. 
(Deviation 2026-O0038)

2026-02

52.236-3 Site Investigation and Conditions 
Affecting the Work. (Deviation 
2026-O0038)

2026-02

52.236-5 Material and Workmanship. 
(Deviation 2026-O0038)

2026-02

52.236-6 Superintendence by the 
Contractor. (Deviation 2026-
O0038)

2026-02

52.236-7 Permits and Responsibilities. 
(Deviation 2026-O0038)

2026-02

52.236-8 Other Contracts. (Deviation 2026-
O0038)

2026-02

52.236-9 Protection of Existing Vegetation, 
Structures, Equipment, Utilities, 
and Improvements. (Deviation 

2026-02
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2026-O0038)

52.236-10 Operations and Storage Areas. 
(Deviation 2026-O0038)

2026-02

52.236-11 Use and Possession Prior to 
Completion. (Deviation 2026-
O0038)

2026-02

52.236-12 Cleaning Up. (Deviation 2026-
O0038)

2026-02

52.236-13 Accident Prevention. (Deviation 
2026-O0038)

2026-02

52.236-21 Specifications and Drawings for 
Construction. (Deviation 2026-
O0038)

2026-02

52.240-91 Security Prohibitions and 
Exclusions. (Deviation 2026-
O0038)

2026-02

52.242-14 Suspension of Work. 1984-04

52.243-5 Changes and Changed 
Conditions. (Deviation 2026-
O0038)

2026-02

52.244-6 Subcontracts for Commercial 
Products and Commercial 
Services. (Deviation 2026-O0038)

2026-04

52.245-1 Government Property. 2021-09

52.245-9 Use and Charges. 2012-04

52.246-21 Warranty of Construction. 1994-03

52.249-1 Termination for Convenience of 1984-04

W912WJ26QA142
Page 36 of 66



the Government (Fixed-Price) 
(Short Form).

52.249-10 Default (Fixed-Price 
Construction).

1984-04

 

DFARS Clauses Incorporated by Reference

Number Title Effective 
Date

Alternate 
Deviation

Variation 
Effective 
Date

252.203-7000 Requirements Relating to 
Compensation of Former DoD 
Officials.

2011-09

252.203-7002 Requirement to Inform 
Employees of Whistleblower 
Rights.

2022-12

252.204-7003 Control of Government 
Personnel Work Product.

1992-04

252.204-7004 Antiterrorism Awareness Training 
for Contractors.

2023-01

252.204-7012 Safeguarding Covered Defense 
Information and Cyber Incident 
Reporting. (DEVIATION 2024-
O0013 REVISION 1)

2024-05 Deviation 
2024-
O0013

2024-05

252.204-7018 Prohibition on the Acquisition of 
Covered Defense 
Telecommunications Equipment 
or Services.

2023-01

252.204-7020 NIST SP 800-171 DoD 
Assessment Requirements.

2023-11
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252.223-7006 Prohibition on Storage, 
Treatment, and Disposal of Toxic 
or Hazardous Materials.

2014-09

252.223-7008 Prohibition of Hexavalent 
Chromium.

2023-01

252.225-7012 Preference for Certain Domestic 
Commodities.

2022-04

252.225-7048 Export-Controlled Items. 2013-06

252.225-7056 Prohibition Regarding Business 
Operations with the Maduro 
Regime.

2023-01

252.225-7060 Prohibition on Certain 
Procurements from the Xinjiang 
Uyghur Autonomous Region.

2023-06

252.232-7004 DoD Progress Payment Rates 
(DEVIATION 2020-O0010)

2014-10 Deviation 
2020-
O0010

2020-03

252.232-7010 Levies on Contract Payments. 2006-12

252.243-7001 Pricing of Contract Modifications. 1991-12

252.244-7999 Subcontracts for Commercial 
Products or Commercial 
Services. (DEVIATION 2026-
O0015)

2026-02 Deviation 
2026-
O0015

2026-01

252.245-7003 Contractor Property 
Management System 
Administration

2025-01

252.245-7005 Management and Reporting of 
Government Property.

2024-01
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252.247-7023 Transportation of Supplies by 
Sea.

2024-10

 

FAR Clauses Incorporated by Full Text

Number Title Effective 
Date

Alternate 
Deviation

Variation 
Effective 
Date

52.213-4 Terms and Conditions-Simplified 
Acquisitions (Noncommercial). 
(Deviation 2026-O0038)

2026-02

Terms and Conditions-Simplified Acquisitions (Noncommercial) (Feb 2026) (Deviation 2026-
O0038)

(a) DELETED

(b) . The Contractor shall be liable for default unless nonperformance is Excusable delays
caused by an occurrence beyond the reasonable control of the Contractor and without its fault 
or negligence. Examples of occurrences include acts of God or the public enemy, acts of the 
Government in either its sovereign or contractual capacity, fires, floods, epidemics, quarantine 
restrictions, strikes, unusually severe weather, and delays of common carriers. When an 
excusable delay occurs, the Contractor shall-

(1) Notify the Contracting Officer in writing as soon as possible;

(2) Remedy the delay as quickly as possible; and

(3) Notify the Contracting Officer when the occurrence is over.

(c) DELETED

(d) DELETED

(e) DELETED

(End of clause)

52.219-28 Postaward Small Business 2026-02
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Program Rerepresentation. 
(Deviation 2026-O0038)

Postaward Small Business Program Rerepresentation (Feb 2026) (Deviation 2026-O0038)

(a) . As used in this clause-Definitions

Long-term contract means a contract of more than five years in duration, including options. 
However, the term does not include contracts that exceed five years in duration because the 
period of performance has been extended for a cumulative period not to exceed six months 
under the clause at 52.217-8, Option to Extend Services, or other appropriate authority.

Small business concern-

(1) Means a concern, including its affiliates, that is independently owned and operated, not 
dominant in its field of operation, and qualified as a small business under the criteria in 13 CFR 
part 121 and the size standard in paragraph (c) of this clause.

(2) , as used in this definition, means business concerns, one of whom directly or Affiliates
indirectly controls or has the power to control the others, or a third party or parties control or 
have the power to control the others. In determining whether affiliation exists, consideration is 
given to all appropriate factors including common ownership, common management, and 
contractual relationships. SBA determines affiliation based on the factors set forth at 13 CFR 
121.103.

(b) If the Contractor represented that it was a small business concern, a small disadvantaged 
business concern, or a joint venture that was any of the small business concerns identified in 
19.000(a)(3) prior to award of this contract, the Contractor shall rerepresent its size and 
socioeconomic status according to paragraph (e) of this clause or, if applicable, paragraph (g) 
of this clause, upon occurrence of any of the following:

(1) Within 30 days after execution of a novation agreement or within 30 days after modification 
of the contract to include this clause, if the novation agreement was executed prior to inclusion 
of this clause in the contract.

(2) Within 30 days after a merger or acquisition that does not require a novation or within 30 
days after modification of the contract to include this clause, if the merger or acquisition 
occurred prior to inclusion of this clause in the contract.

(3) For long-term contracts-

(i) Within 60 to 120 days prior to the end of the fifth year of the contract; and

(ii) Within 60 to 120 days prior to the date specified in the contract for exercising any option 
thereafter.
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(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect 
at the time of this rerepresentation that corresponds to the North American Industry 
Classification System (NAICS) code(s) assigned to this contract. The small business size 
standard corresponding to this NAICS code(s) can be found at https://www.sba.gov/document
/support--table-size-standards.

(d) The small business size standard for a Contractor providing an end item that it does not 
manufacture, process, or produce itself, for a contract other than a construction or service 
contract, is 500 employees, or 150 employees for information technology value-added resellers 
under NAICS code 541519, if the acquisition-

(1) Was set aside for small business and has a value above the simplified acquisition threshold;

(2) Used the HUBZone price evaluation preference regardless of dollar value, unless the 
Contractor waived the price evaluation preference; or

(3) Was an 8(a), HUBZone, service-disabled veteran-owned, economically disadvantaged 
women-owned, or women-owned small business set-aside or sole-source award regardless of 
dollar value.

(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the 
representation(s) required by paragraph (b) of this clause by validating or updating all its 
representations in the Representations and Certifications section of the System for Award 
Management (SAM) and its other data in SAM, as necessary, to ensure that they reflect the 
Contractor's current status. The Contractor shall notify the contracting officer in writing within 
the timeframes specified in paragraph (b) of this clause, that the data have been validated or 
updated, and provide the date of the validation or update.

(f) If the Contractor represented that it was other than a small business concern prior to award 
of this contract, the Contractor may, but is not required to, take the actions required by 
paragraphs (e) or (g) of this clause.

(g) If the Contractor does not have representations and certifications in SAM, or does not have 
a representation in SAM for the NAICS code applicable to this contract, the Contractor is 
required to complete the following rerepresentation and submit it to the contracting office, along 
with the contract number and the date on which the rerepresentation was completed:

(1) The Contractor represents that it  is,  is not a small business concern under NAICS Code 
 assigned to contract number .238220 W912WJ26PXXXX

(2) [Complete only if the Contractor represented itself as a small business concern in paragraph 
.] The Contractor represents that it is, is not, a small disadvantaged (g)(1) of this clause

business concern as defined in .13 CFR 124.1001

(3) . The Women-owned small business (WOSB) joint venture eligible under the WOSB Program
Contractor represents that it is, is not a joint venture that complies with the requirements of 13 
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CFR 127.506(a) through (c). [ The Contractor shall enter the name and unique entity ____
identifier of each party to the joint venture: __.]

(4) . The Economically disadvantaged women-owned small business (EDWOSB) joint venture
Contractor represents that it is, is not a joint venture that complies with the requirements of 13 
CFR 127.506(a) through (c). [ The Contractor shall enter the name and unique entity ____
identifier of each party to the joint venture: __ .]

(5) Service-disabled veteran-owned small business (SDVOSB) joint venture eligible under the 
. The Contractor represents that it is, is not an SDVOSB joint venture eligible SDVOSB Program

under the SDVOSB Program that complies with the requirements of 13 CFR 128.402. [ The ____
Contractor shall enter the name and unique entity identifier of each party to the joint venture: 
__.]

(6) [ HUBZone joint venture eligible under the HUBZone Program. Complete only if the offeror is 
 ] The offeror represents, as part of its offer, that It is, is not a HUBZone small business concern.

a HUBZone joint venture that complies with the requirements of 13 CFR 126.616(a) through (c). 
[ The Contractor shall enter the name and unique entity identifier of each party to the joint ____
venture: .] Each HUBZone small business concern participating in the HUBZone joint venture 
must be certified as a HUBZone concern. [ Contractor to sign and date and insert ____
authorized signer's name and title.] 

(End of clause)

52.225-9 Buy American-Construction 
Materials. (Deviation 2026-
O0038)

2026-02

Buy American-Construction Materials (Feb 2026) (Deviation 2026-O0038)

(a) . As used in this clause-Definitions

Commercially available off-the-shelf (COTS) item-

(1) Means any item of supply (including construction material) that is-

(i) A commercial product (as defined in paragraph (1) of the definition of "commercial product" at 
Federal Acquisition Regulation (FAR) 2.101);

(ii) Sold in substantial quantities in the commercial marketplace; and

(iii) Offered to the Government, under a contract or subcontract at any tier, without modification, 
in the same form in which it is sold in the commercial marketplace; and
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(2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4), such as agricultural products 
and petroleum products.

"Construction material" means an article, material, or supply brought to the construction site by 
the Contractor or a subcontractor for incorporation into the building or work. The term also 
includes an item brought to the site preassembled from articles, materials, or supplies. 
However, emergency life safety systems, such as emergency lighting, fire alarm, and audio 
evacuation systems, that are discrete systems incorporated into a public building or work and 
that are produced as complete systems, are evaluated as a single and distinct construction 
material regardless of when or how the individual parts or components of those systems are 
delivered to the construction site. Materials purchased directly by the Government are supplies, 
not construction material.

Cost of components means-

(1) For components purchased by the Contractor, the acquisition cost, including transportation 
costs to the place of incorporation into the construction material (whether or not such costs are 
paid to a domestic firm), and any applicable duty (whether or not a duty-free entry certificate is 
issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture 
of the component, including transportation costs as described in paragraph (1) of this definition, 
plus allocable overhead costs, but excluding profit. Cost of components does not include any 
costs associated with the manufacture of the construction material.

Critical component means a component that is mined, produced, or manufactured in the United 
States and deemed critical to the U.S. supply chain. The list of critical components is at FAR 
25.105.

Critical item means a domestic construction material or domestic end product that is deemed 
critical to U.S. supply chain resiliency. The list of critical items is at FAR 25.105.

Domestic construction material means-

(1) For construction material that does not consist wholly or predominantly of iron or steel or a 
combination of both-

(i) An unmanufactured construction material mined or produced in the United States; or

(ii) A construction material manufactured in the United States, if-

(A) The cost of its components mined, produced, or manufactured in the United States exceeds 
60 percent of the cost of all its components, except that the percentage will be 65 percent for 
items delivered in calendar years 2024 through 2028 and 75 percent for items delivered starting 
in calendar year 2029. Components of foreign origin of the same class or kind for which 
nonavailability determinations have been made are treated as domestic. Components of 
unknown origin are treated as foreign; or
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(B) The construction material is a COTS item; or

(2) For construction material that consists wholly or predominantly of iron or steel or a 
combination of both, a construction material manufactured in the United States if the cost of 
foreign iron and steel constitutes less than 5 percent of the cost of all components used in such 
construction material. The cost of foreign iron and steel includes but is not limited to the cost of 
foreign iron or steel mill products (such as bar, billet, slab, wire, plate, or sheet), castings, or 
forgings utilized in the manufacture of the construction material and a good faith estimate of the 
cost of all foreign iron or steel components excluding COTS fasteners. Iron or steel components 
of unknown origin are treated as foreign. If the construction material contains multiple 
components, the cost of all the materials used in such construction material is calculated in 
accordance with the definition of "cost of components".

Fastener means a hardware device that mechanically joins or affixes two or more objects 
together. Examples of fasteners are nuts, bolts, pins, rivets, nails, clips, and screws.

Foreign construction material means a construction material other than a domestic construction 
material.

Foreign iron and steel means iron or steel products not produced in the United States. 
Produced in the United States means that all manufacturing processes of the iron or steel must 
take place in the United States, from the initial melting stage through the application of coatings, 
except metallurgical processes involving refinement of steel additives. The origin of the 
elements of the iron or steel is not relevant to the determination of whether it is domestic or 
foreign.

Predominantly of iron or steel or a combination of both means that the cost of the iron and steel 
content exceeds 50 percent of the total cost of all its components. The cost of iron and steel is 
the cost of the iron or steel mill products (such as bar, billet, slab, wire, plate, or sheet), 
castings, or forgings utilized in the manufacture of the product and a good faith estimate of the 
cost of iron or steel components excluding COTS fasteners.

Steel means an alloy that includes at least 50 percent iron, between 0.02 and 2 percent carbon, 
and may include other elements.

"United States" means the 50 States, the District of Columbia, and outlying areas.

(b) Domestic preference.

(1) This clause implements 41 U.S.C. chapter 83, Buy American, by providing a preference for 
domestic construction material. In accordance with 41 U.S.C. 1907, the domestic content test of 
the Buy American statute is waived for construction material that is a COTS item, except that for 
construction material that consists wholly or predominantly of iron or steel or a combination of 
both, the domestic content test is applied only to the iron and steel content of the construction 
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materials, excluding COTS fasteners. The Contractor shall use only domestic construction 
material in performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this 
clause.

(2) This requirement does not apply to information technology that is a commercial product or to 
the construction materials or components listed by the Government as follows:

NONE

(3) The Contracting Officer may add other foreign construction material to the list in paragraph 
(b)(2) of this clause if the Government determines that-

(i) The cost of domestic construction material would be unreasonable.

(A) For domestic construction material that is not a critical item or does not contain critical 
.components

(1) The cost of a particular domestic construction material subject to the requirements of the 
Buy American statute is unreasonable when the cost of such material exceeds the cost of 
foreign material by more than 20 percent;

(2) For construction material that is not a COTS item and does not consist wholly or 
predominantly of iron or steel or a combination of both, if the cost of a particular domestic 
construction material is determined to be unreasonable or there is no domestic offer received, 
and the low offer is for foreign construction material that is manufactured in the United States 
and does not exceed 55 percent domestic content, the Contracting Officer will treat the lowest 
offer of foreign construction material that exceeds 55 percent domestic content as a domestic 
offer and determine whether the cost of that offer is unreasonable by applying the evaluation 
factor listed in paragraph (b)(3)(i)(A)  of this clause.(1)

(3) The procedures in paragraph (b)(3)(i)(A)  of this clause will no longer apply as of January (2)
1, 2030.

(B) .For domestic construction material that is a critical item or contains critical components

(1) The cost of a particular domestic construction material that is a critical item or contains 
critical components, subject to the requirements of the Buy American statute, is unreasonable 
when the cost of such material exceeds the cost of foreign material by more than 20 percent 
plus the additional preference factor identified for the critical item or construction material 
containing critical components listed at FAR 25.105.

(2) For construction material that does not consist wholly or predominantly of iron or steel or a 
combination of both, if the cost of a particular domestic construction material is determined to 
be unreasonable or there is no domestic offer received, and the low offer is for foreign 
construction material that does not exceed 55 percent domestic content, the Contracting Officer 
will treat the lowest foreign offer of construction material that is manufactured in the United 
States and exceeds 55 percent domestic content as a domestic offer, and determine whether 
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the cost of that offer is unreasonable by applying the evaluation factor listed in paragraph (b)(3)
(i)(B)  of this clause.(1)

(3) The procedures in paragraph (b)(3)(i)(B)  of this clause will no longer apply as of January (2)
1, 2030.

(ii) The application of the restriction of the Buy American statute to a particular construction 
material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in 
sufficient and reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American statute.

(1)

(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)
(3) of this clause shall include adequate information for Government evaluation of the request, 
including-

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in 
accordance with paragraph (b)(3) of this clause.

(ii) A request based on unreasonable cost shall include a reasonable survey of the market and 
a completed price comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and 
any applicable duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why 
the Contractor could not reasonably foresee the need for such determination and could not 
have requested the determination before contract award. If the Contractor does not submit a 
satisfactory explanation, the Contracting Officer need not make a determination.
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(2) If the Government determines after contract award that an exception to the Buy American 
statute applies and the Contracting Officer and the Contractor negotiate adequate 
consideration, the Contracting Officer will modify the contract to allow use of the foreign 
construction material. However, when the basis for the exception is the unreasonable price of a 
domestic construction material, adequate consideration is not less than the differential 
established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American statute applies, 
use of foreign construction material is noncompliant with the Buy American statute or Balance 
of Payments Program.

(d) . To permit evaluation of requests under paragraph (c) of this clause based on Data
unreasonable cost, the Contractor shall include the following information and any applicable 
supporting data based on the survey of suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction material description Unit of measure Quantity Price (dollars)*

Item 1:

Foreign construction material.
____ ____ ____

Domestic construction material.
____ ____ ____

Item 2:

Foreign construction material.
____ ____

Domestic construction material.
____ ____ ____
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[* Include all delivery costs to the construction site and any applicable duty (whether or not a 
].duty-free entry certificate is issued)

[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of 
]response; if oral, attach summary.

[ ]Include other applicable supporting information.

(End of clause)

52.232-5 Payments under Fixed-Price 
Construction Contracts.

2014-05

                
Payments under Fixed-Price Construction Contracts (May 2014)

(a) Payment of price. The Government shall pay the Contractor the contract price as provided in 
this contract.

(b) Progress payments. The Government shall make progress payments monthly as the work 
proceeds, or at more frequent intervals as determined by the Contracting Officer, on estimates 
of work accomplished which meets the standards of quality established under the contract, as 
approved by the Contracting Officer.

(1) The Contractor's request for progress payments shall include the following substantiation:

(i) An itemization of the amounts requested, related to the various elements of work required by 
the contract covered by the payment requested.

(ii) A listing of the amount included for work performed by each subcontractor under the contract.

(iii) A listing of the total amount of each subcontract under the contract.

(iv) A listing of the amounts previously paid to each such subcontractor under the contract.

(v) Additional supporting data in a form and detail required by the Contracting Officer.

W912WJ26QA142
Page 48 of 66



(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on 
the site and preparatory work done to be taken into consideration. Material delivered to the 
Contractor at locations other than the site also may be taken into consideration if-

(i) Consideration is specifically authorized by this contract; and

(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and 
that the material will be used to perform this contract.

(c) Contractor certification. Along with each request for progress payments, the Contractor shall 
furnish the following certification, or payment shall not be made: (However, if the Contractor 
elects to delete paragraph (c)(4) from the certification, the certification is still acceptable.)

I hereby certify, to the best of my knowledge and belief, that-

(1) The amounts requested are only for performance in accordance with the specifications, 
terms, and conditions of the contract;

(2) All payments due to subcontractors and suppliers from previous payments received under 
the contract have been made, and timely payments will be made from the proceeds of the 
payment covered by this certification, in accordance with subcontract agreements and the 
requirements of Chapter 39 of Title 31, United States Code;

(3) This request for progress payments does not include any amounts which the prime 
contractor intends to withhold or retain from a subcontractor or supplier in accordance with the 
terms and conditions of the subcontract; and

(4) This certification is not to be construed as final acceptance of a subcontractor's performance.

____ (Name)

____ (Title)

____ (Date)

(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress 
payments, discovers that a portion or all of such request constitutes a payment for performance 
by the Contractor that fails to conform to the specifications, terms, and conditions of this 
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contract (hereinafter referred to as the "unearned amount"), the Contractor shall-

(1) Notify the Contracting Officer of such performance deficiency; and

(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the 
manner provided in paragraph (j) of this clause) equal to interest on the unearned amount from 
the 8th day after the date of receipt of the unearned amount until-

(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has 
been corrected; or

(ii) The date the Contractor reduces the amount of any subsequent certified request for 
progress payments by an amount equal to the unearned amount.

(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during 
any period for which a progress payment is to be made, the Contracting Officer shall authorize 
payment to be made in full. However, if satisfactory progress has not been made, the 
Contracting Officer may retain a maximum of 10 percent of the amount of the payment until 
satisfactory progress is achieved. When the work is substantially complete, the Contracting 
Officer may retain from previously withheld funds and future progress payments that amount the 
Contracting Officer considers adequate for protection of the Government and shall release to 
the Contractor all the remaining withheld funds. Also, on completion and acceptance of each 
separate building, public work, or other division of the contract, for which the price is stated 
separately in the contract, payment shall be made for the completed work without retention of a 
percentage.

(f) Title, liability, and reservation of rights. All material and work covered by progress payments 
made shall, at the time of payment, become the sole property of the Government, but this shall 
not be construed as-

(1) Relieving the Contractor from the sole responsibility for all material and work upon which 
payments have been made or the restoration of any damaged work; or

(2) Waiving the right of the Government to require the fulfillment of all of the terms of the 
contract.

(g) Reimbursement for bond premiums. In making these progress payments, the Government 
shall, upon request, reimburse the Contractor for the amount of premiums paid for performance 
and payment bonds (including coinsurance and reinsurance agreements, when applicable) after 
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the Contractor has furnished evidence of full payment to the surety. The retainage provisions in 
paragraph (e) of this clause shall not apply to that portion of progress payments attributable to 
bond premiums.

(h) Final payment. The Government shall pay the amount due the Contractor under this contract 
after-

(1) Completion and acceptance of all work;

(2) Presentation of a properly executed voucher; and

(3) Presentation of release of all claims against the Government arising by virtue of this 
contract, other than claims, in stated amounts, that the Contractor has specifically excepted 
from the operation of the release. A release may also be required of the assignee if the 
Contractor's claim to amounts payable under this contract has been assigned under the 
Assignment of Claims Act of1940 ( 31 U.S.C.3727 and 41 U.S.C. 6305).

(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, 
progress payments shall not exceed 80 percent on work accomplished on undefinitized contract 
actions. A "contract action" is any action resulting in a contract, as defined in FAR subpart 2.1, 
including contract modifications for additional supplies or services, but not including contract 
modifications that are within the scope and under the terms of the contract, such as contract 
modifications issued pursuant to the Changes clause, or funding and other administrative 
changes.

(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the 
amount payable under paragraph (d)(2) of this clause shall be-

(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at 
the most recent auction of such bills prior to the date the Contractor receives the unearned 
amount; and

(2) Deducted from the next available payment to the Contractor.

(End of clause)
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52.245-2 Government Property Installation 
Operation Services.

2012-04

Government Property Installation Operation Services (Apr 2012)

 This Government Property listed in paragraph (e) of this clause is furnished to the (a)
Contractor in an "as-is, where is" condition. The Government makes no warranty regarding the 
suitability for use of the Government property specified in this contract. The Contractor shall be 
afforded the opportunity to inspect the Government property as specified in the solicitation.

 The Government bears no responsibility for repair or replacement of any lost Government (b)
property. If any or all of the Government property is lost or becomes no longer usable, the 
Contractor shall be responsible for replacement of the property at Contractor expense. The 
Contractor shall have title to all replacement property and shall continue to be responsible for 
contract performance.

 Unless the Contracting Officer determines otherwise, the Government abandons all rights (c)
and title to unserviceable and scrap property resulting from contract performance. Upon 
notification to the Contracting Officer, the Contractor shall remove such property from the 
Government premises and dispose of it at Contractor expense.

 Except as provided in this clause, Government property furnished under this contract shall (d)
be governed by the Government Property clause of this contract.

 Government property provided under this clause:(e)

Drinking Fountain, $9,196.54

(End of clause)

52.252-2 Clauses Incorporated by 
Reference.

1998-02

Clauses Incorporated By Reference (Feb 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as 
if they were given in full text. Upon request, the Contracting Officer will make their full text 
available. Also, the full text of a clause may be accessed electronically at this/these address(es):

https://www.acquisition.gov/

(End of clause)
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52.252-6 Authorized Deviations in Clauses. 2020-11

Authorized Deviations in Clauses (Nov 2020)

 The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR (a)
Chapter 1) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" 
after the date of the clause.

 The use in this solicitation or contract of any  (48 CFR ) clause with an (b) DFARS Chapter 2
authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the 
regulation.

(End of clause)

 

DFARS Clauses Incorporated by Full Text

Number Title Effective 
Date

Alternate 
Deviation

Variation 
Effective 
Date

252.236-7001 Contract Drawings and 
Specifications.

2000-08

CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)

(a) The Government will provide to the Contractor, without charge, one set of contract         
drawings and specifications, except publications incorporated into the technical provisions by 
reference, in electronic or paper media as chosen by the Contracting Officer.

(b) The Contractor shall-        

(1) Check all drawings furnished immediately upon receipt;                

(2) Compare all drawings and verify the figures before laying out the work;                

(3) Promptly notify the Contracting Officer of any discrepancies;                

(4) Be responsible for any errors that might have been avoided by complying with this                 
paragraph (b); and
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(5) Reproduce and print contract drawings and specifications as needed.                

(c) In general--        

(1) Large-scale drawings shall govern small-scale drawings; and                

(2) The Contractor shall follow figures marked on drawings in preference to scale                 
measurements.

(d) Omissions from the drawings or specifications or the misdescription of details of work         
that are manifestly necessary to carry out the intent of the drawings and specifications, or that 
are customarily performed, shall not relieve the Contractor from performing such omitted or 
misdescribed details of the work. The Contractor shall perform such details as if fully and   
correctly set forth and described in the drawings and specifications.

(e) The work shall conform to the specifications and the contract drawings identified on the         
following index of drawings:

Title File Drawing No.

Appendix A ____ ____

Appendix B ____ ____

____ ____ ____

____ ____ ____

____ ____ ____

(End of clause)
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Section K - Representations, Certification, & Other Statements

FAR Provisions Incorporated by Reference

Number Title Effective 
Date

Alternate 
Deviation

Variation 
Effective 
Date

52.223-1 Biobased Product Certification. 
(Deviation 2026-O0038)

2026-02

52.223-4 Recovered Material Certification. 2008-05

 

DFARS Provisions Incorporated by Reference

Number Title Effective 
Date

Alternate 
Deviation

Variation 
Effective 
Date

252.203-7005 Representation Relating to 
Compensation of Former DoD 
Officials.

2022-09

252.204-7008 Compliance with Safeguarding 
Covered Defense Information 
Controls.

2016-10

252.225-7055 Representation Regarding 
Business Operations with the 
Maduro Regime.

2022-05

252.225-7059 Prohibition on Certain 
Procurements from the Xinjiang 
Uyghur Autonomous Region-
Representation.

2023-06
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DFARS Provisions Incorporated by Full Text

Number Title Effective 
Date

Alternate 
Deviation

Variation 
Effective 
Date

252.204-7017 Prohibition on the Acquisition of 
Covered Defense 
Telecommunications Equipment 
or Services-Representation.

2021-05

                
PROHIBITION ON THE ACQUISITION OF COVERED DEFENSE TELECOMMUNICATIONS 
EQUIPMENT OR SERVICES-REPRESENTATION (MAY 2021) 

 The Offeror is not required to complete the representation in this provision if the Offeror has 
represented in the provision at 252.204-7016, Covered Defense Telecommunications 
Equipment or Services-Representation, that it "does not provide covered defense 
telecommunications equipment or services as a part of its offered products or services to the 
Government in the performance of any contract, subcontract, or other contractual instrument." 

 (a) Definitions. "Covered defense telecommunications equipment or services," "covered 
mission," "critical technology," and "substantial or essential component," as used in this 
provision, have the meanings given in the 252.204-7018 clause, Prohibition on the Acquisition 
of Covered Defense Telecommunications Equipment or Services, of this solicitation. 

 (b) Prohibition. Section 1656 of the National Defense Authorization Act for Fiscal Year 2018 
(Pub. L. 115-91) prohibits agencies from procuring or obtaining, or extending or renewing a 
contract to procure or obtain, any equipment, system, or service to carry out covered missions 
that uses covered defense telecommunications equipment or services as a substantial or 
essential component of any system, or as critical technology as part of any system. 

 (c) Procedures. The Offeror shall review the list of excluded parties in the System for Award 
Management (SAM) at https://www.sam.gov for entities that are excluded when providing any 
equipment, system, or service to carry out covered missions that uses covered defense 
telecommunications equipment or services as a substantial or essential component of any 
system, or as critical technology as part of any system, unless a waiver is granted. 

 (d) Representation. If in its annual representations and certifications in SAM the Offeror has 
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represented in paragraph (c) of the provision at 252.204-7016, Covered Defense 
Telecommunications Equipment or Services-Representation, that it "does" provide covered 
defense telecommunications equipment or services as a part of its offered products or services 
to the Government in the performance of any contract, subcontract, or other contractual 
instrument, then the Offeror shall complete the following additional representation: 

The Offeror represents that it [ ] will [ ] will not provide covered defense telecommunications 
equipment or services as a part of its offered products or services to DoD in the performance of 
any award resulting from this solicitation. 

 (e) Disclosures. If the Offeror has represented in paragraph (d) of this provision that it "will 
provide covered defense telecommunications equipment or services," the Offeror shall provide 
the following information as part of the offer: 

 (1) A description of all covered defense telecommunications equipment and services offered 
(include brand or manufacturer; product, such as model number, original equipment 
manufacturer (OEM) number, manufacturer part number, or wholesaler number; and item 
description, as applicable). 

 (2) An explanation of the proposed use of covered defense telecommunications equipment and 
services and any factors relevant to determining if such use would be permissible under the 
prohibition referenced in paragraph (b) of this provision. 

 (3) For services, the entity providing the covered defense telecommunications services (include 
entity name, unique entity identifier, and Commercial and Government Entity (CAGE) code, if 
known). 

 (4) For equipment, the entity that produced or provided the covered defense 
telecommunications equipment (include entity name, unique entity identifier, CAGE code, and 
whether the entity was the OEM or a distributor, if known). 

(End of provision) 
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Section L - Instructions, Conditions, & Notices to Offerors or Quoters

INSTRUCTIONS TO VENDORS:

VENDORS SUBMITTING A QUOTE IN RESPONSE TO A SOLICITATION ARE RESPONSIBLE 
FOR ADHERING TO ALL INSTRUCTIONS AND TERMS AND CONDITIONS INCLUDED IN THE 
SOLICITATION. FAILURE TO DO SO MAY RESULT IN QUOTES BEING DEEMED NON-
RESPONSIVE

INFORMATION:

1. This is a Request for Quotations (RFQ) in accordance with Revolutionary Federal Acquisition 
Regulation Overhaul (RFO) Part 13.

2. The Government may perform a comparative evaluation (comparing quotations to each other) to 
select the contractor that is best suited and provides the best value, considering the evaluation 
factors in this solicitation.

3. Evaluation factors will be technical, price, and past performance. Failure to provide sufficient 
documentation for Government evaluation for these factors with quote submission shall result in a 
quote being deemed non-responsive.

4. This work is considered "new".

5. All responsible sources may submit a quote which, if timely received, must be considered by the 
Agency.

6. The Government may request that a vendor respond to a Quote Verification after the solicitation 
closes, but prior to award. The vendor shall respond in sufficient detail to all questions or 
statements no later than the response date and time listed in the correspondence. Failure to do so 
may result in quotes being deemed non-responsive and removed from consideration. The 
Government is under no obligation to provide extensions for responses.

QUESTIONS REGARDING SOLICITATIONS:

1. Questions regarding the solicitation shall be directed to the Contract Specialist:

a. Name: Jennifer M. Samela

b. Phone: 978-318-8324

c. Email: Jennifer.M.Samela@usace.army.mil

2. Technical Points of Contact shall not provide responses to interested vendors.
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3. Please direct questions to the Contract Specialist. Any information received at the site visit 
which conflicts with this solicitation should be brought to the attention of the Contract Specialist. 
The solicitation and resulting contract shall be the governing document in all cases.

QUOTE SUBMISSION:

1. Quotes shall be submitted via email to the Contract Specialist listed above no later than the 
closing date and time identified in the solicitation or subsequent amendments.

2. The Government is under no obligation to consider any quote received after the solicitation 
closing date or time.

3. Interested vendors shall submit signed copies of all material amendments (SF30) with their 
quotes. Failure to do so will result in quotes being deemed non-responsive and removed from 
consideration.

BID SCHEDULES:

1. If a Bid Schedule is included in the solicitation, vendors shall complete the bid schedule in its 
entirety (all tasks, all years).

2. Vendors shall enter $0.00 on Bid Schedules in which items are Not Separately Priced. Blank 
entries will not be considered and will result in quotes being deemed non-responsive.

3. Failure to complete the Bid Schedule in its entirety and return same with a quote will result in 
quotes being deemed non-responsive.

4. When Bid Schedules or Contract Line Item Numbers (CLINs) require unit pricing and total 
amounts, unit pricing shall govern in case of discrepancy between unit prices and total amounts.

SITE VISITS:

1. SITE VISITS ARE HIGHLY RECOMMENDED PRIOR TO PROVIDING A QUOTE.

2. If date(s)/time(s) for site visits are included in the solicitation, then interested vendors will be 
permitted to visit the site during those dates/times. No other dates/times will be permitted for site 
visits.

3. If no dates/times for site visits are included in the solicitation, then interested vendors shall 
contact the Technical Point of Contact as identified in the solicitation to schedule a site visit.

4. No site visits will be permitted AFTER a solicitation closes.

BONDING:

W912WJ26QA142
Page 59 of 66



1. In accordance with FAR 28.101-1(a), the Contractor will NOT be required to provide a Bid 
Guarantee.

2. In accordance with FAR 28.102-2(b), the Contractor will be required to provide the following 
payment protections for all construction contracts at or above $150,000.00.

(i) Payment Bond or

(ii) Irrevocable Letter of Credit and

(iii) Performance Bond

A Payment Bond or Irrevocable Letter of Credit is the SELECTED payment protection for the 
Government. The penal amount of bond shall be 100% of the original contract price. If the contract 
price increases, the Government will require an increase in the penal sum of the existing bond. 
This bond shall be submitted to the Contracting Officer within 10 days after receipt of award.

A Performance Bond shall be required if the total price of the quote is $150,000.00 or above. The 
penal amount of the Performance Bond shall be 100% of the original contract price. If the contract 
price increases, the Government will require an increase in the penal sum of the existing bond. 
This bond shall also be submitted to the Contracting Officer within 10 days after receipt of award.

3. In accordance with FAR Part 28.102-2(c), the Contractor will be required to provide one of the 
following payment protections for all construction contracts $35,000.00 or above, but not 
exceeding $150,000.00.

(i) Payment bond or

(ii) Irrevocable letter of credit

A Payment Bond or Irrevocable Letter of Credit is the SELECTED payment protection for the 
Government. The penal amount of bond shall be 100% of the original contract price. If the contract 
price increases, the Government will require an increase in the penal sum of the existing bond. 
This bond shall be submitted to the Contracting Officer within 10 days after receipt of award.

**No Payment Protections Required for construction contracts less than $35,000**

4. Prior to award, the Government may request that the Contractor provide a Letter of Bond Ability 
issued by a Surety that is listed on US Treasury Circular 570 (https://www.fiscal.treasury.gov
/surety-bonds/list-certified-companies.html).

Letter of Bond Ability shall be issued to the Contractor and shall state that the Contractor is pre-
qualified for bonding, include the single and aggregate bond limits that the bond company will 
support, and provide contact information of the bond agent or attorney-in-fact.
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Failure to provide a Letter of Bond Ability as required will result in the Contractor's quote being 
deemed non-responsive.

QUOTATION INSTRUCTIONS:

1. If subcontractor will be used for this work, please provide company name and contact 
information: ____________________________________________________________

2. In accordance with FAR Part 52.204-7(b)(1) Contractors must be registered in the System for 
Award Management (SAM) database (www.SAM.gov) to submit a quote. Registered is considered 
when a SAM registration is marked "Active".

3. Representations and Certifications are to be completed in www.sam.gov.

NOTE: SAM.gov registration takes approximately 3 weeks (Unique Entity Identified (UEI) 1-2 
business days; CAGE code validation up to 10 business days; IRS validation and overall 
submission 7-10 business days). It is the contractor's responsibility to track SAM.gov registration 
and follow-up with required tasks.

4. Provide business Unique Entity Identifier (UEI): _______________________________

5. Provide business CAGE code: __________________________________

***  END OF NARRATIVE  1 ***

FAR Provisions Incorporated by Reference

Number Title Effective 
Date

Alternate 
Deviation

Variation 
Effective 
Date

52.203-18 Prohibition on Contracting with 
Entities that Require Certain 
Internal Confidentiality 
Agreements or Statements-
Representation.

2017-01

52.204-7 System for Award Management-
Registration. (Deviation 2026-
O0038)

2026-02

52.222-5 Construction Wage Rate 
Requirements-Secondary Site of 

2026-02
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the Work. (Deviation 2026-
O0038)

 

DFARS Provisions Incorporated by Reference

Number Title Effective 
Date

Alternate 
Deviation

Variation 
Effective 
Date

252.204-7019 Notice of NIST SP 800-171 DoD 
Assessment Requirements.

2023-11

 

FAR Provisions Incorporated by Full Text

Number Title Effective 
Date

Alternate 
Deviation

Variation 
Effective 
Date

52.252-1 Solicitation Provisions 
Incorporated by Reference.

1998-02

Solicitation Provisions Incorporated by Reference (Feb 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same 
force and effect as if they were given in full text. Upon request, the Contracting Officer will make 
their full text available. The offeror is cautioned that the listed provisions may include blocks that 
must be completed by the offeror and submitted with its quotation or offer. In lieu of submitting 
the full text of those provisions, the offeror may identify the provision by paragraph identifier and 
provide the appropriate information with its quotation or offer. Also, the full text of a solicitation 
provision may be accessed electronically at this/these address(es):

https://www.acquisition.gov/

(End of provision)

52.252-5 Authorized Deviations in 2020-11
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Provisions.

Authorized Deviations in Provisions (Nov 2020)

 The use in this solicitation of any Federal Acquisition Regulation (48 CFR Chapter 1) (a)
provision with an authorized deviation is indicated by the addition of "(DEVIATION)" after the 
date of the provision.

 The use in this solicitation of any  (48 CFR Chapter ) provision with an authorized (b) DFARS 2
deviation is indicated by the addition of "(DEVIATION)" after the name of the regulation.

(End of provision)
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Section M - Evaluation Factors for Award

Evaluation--Noncommercial Acquisitions under Revolutionary Federal Acquisition Regulation 
Overhaul (RFO) Part 13

1. Addendum. The Government may perform a comparative evaluation (comparing quotes to each 
other) to select the contractor that is best suited and can perform work at a fair and reasonable 
price, considering the evaluation factors in this solicitation.

a. Potential vendors are notified that the evaluation factors shall be technical, price, and past 
performance.

b. By submission of its quote, the vendor agrees to comply with all solicitation requirements, 
including terms and conditions, representations and certifications, and technical requirements, in 
addition to those identified as evaluation factors.

2. Evaluation factors. The Government will award a Purchase Order resulting from this solicitation 
to the responsible vendor whose quotation conforms to the solicitation and is most advantageous 
to the Government, price and other factors considered. The following factors will be used to 
evaluate quotes:

a. Technical

b. Price

c. Past Performance

3. Options (if applicable). The Government will evaluate quotes for award purposes by adding the 
total price for all options to the total price for the basic requirement. The Government may 
determine that a quote is unacceptable if the option prices are significantly unbalanced. The 
evaluation of options does not obligate the Government to exercise the option(s).

4. Evaluation process.

a. Step 1 - Evaluate all quotes for responsiveness and reject quotes not considered responsive.

b. Step 2 - The Government may perform a comparative evaluation of all quotes deemed 
responsive.

c. Step 3 - Contracting Officer will follow award process.

A. Action/Step-1 (Responsiveness).

i. Initially, the Government will verify the quote is signed, via SF18, blocks 14-16, and signed 
copies of all material amendments have been submitted. If the SF18 is signed and signed copies 
of material amendments have been included, the evaluation will continue. If the SF18 blocks 14-16 
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are not completed, and/or material amendments not signed and returned, the quote will be 
determined non-responsive, and quote will be eliminated from any further evaluation.

ii. Government will then verify vendor's quote has fully provided all requirements stated above in 
Section L. If the quote schedule is not completed, the quote will be determined non-responsive, 
and quote will be eliminated from any further evaluation.

iii. Government will then verify quoter's Technical factors information requested in the Solicitation 
Survey is fully provided. Per solicitation requirements, if the survey included with the solicitation 
documents is not completed, the quote will be determined non-responsive, and quote will be 
eliminated from any further evaluation.

iv. If quoter is found to be responsive from information provided the evaluation will continue to the 
next Action/Step (Review Technical Factors Information).

B. Action/Step 2 (Review Technical Factors Information).

i. Government will review key personnel, subcontractor teaming arrangements, documents, and 
certifications as they relate to the solicitation. Subcontractor teaming arrangements shall be 
considered a confirmation from a subcontractor that they agree to perform the work required by the 
solicitation in conjunction with the prime contractor.

C. Action/Step-3 (Price Evaluation).

i. The Government shall rank all responsive quotes from the lowest price to the highest price 
received, including any options if applicable.

ii. Only firm fixed price quotes will be evaluated. A quote using a sliding price scale or subject to 
escalation based on any contingency will not be accepted and will be considered non-conforming 
to this solicitation.

iii. A quoter's pricing will be determined by multiplying any quantities identified in the pricing 
schedule by the proposed unit price for each task or line item to confirm the extended amount for 
each. The price evaluation will document reasonableness and affordability of the total evaluated 
price.

D. Action /Step 4 (Past Performance).

i. The Government shall review the recent and relevant past performance as listed in the survey. 
Recent contracts are those within the past three years. "Relevant" means the performance being 
considered must have a logical connection to the work described in the solicitation. Normally, 
relevance would include such aspects as the product or service similarity, product or service 
complexity, contract type, and magnitude. Magnitude is important because it will define not only 
the scope but project similarity to this requirement.
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ii. Vendors whose System for Award Management (SAM) registration includes a Responsibility
/Qualification record due to termination for cause or default, or administrative agreement, may be 
determined unacceptable and quote will be eliminated from any further evaluation.

iii. Only past performance of the prime contractor shall be considered. Past performance of 
subcontractors shall not be considered unless a teaming arrangement is submitted in response to 
the Request for Quotation.Quoter's shall insert proposed unit and extended totals for each task or 
line item as required. Any quote that fails to cite a price for each item or fails to make an entry that 
indicates service will not be provided for an Item will be rejected as non-conforming to this 
solicitation. Quotes that fail to price all items or indicate that the amount is $0 or Not Separately 
Priced (NSP) will be rejected as nonconforming to this solicitation.

iv. After final price ranking is complete the Contracting Officer will continue to the next Action/Step 
(Award Process).

E. Action/Step-4 (Award Process).

i. The Contracting Officer may conduct a comparative evaluation of all responsive quotes. A 
Purchase Order will be awarded to the vendor that submitted a responsive quote with acceptable 
past performance that includes fair and reasonable pricing, and who is considered technically 
capable of performing the work as required by the solicitation.

ii. Quoters are cautioned to submit sufficient information for evaluation. Communication conducted 
to resolve minor or clerical errors would not constitute discussions and the contracting officer 
reserves the right to award a contract without the opportunity for quote revisions.

iii. The Government intends to award a contract without discussions with respective quoters. The 
Government, however, reserves the right to conduct discussions if deemed in its best interest.

***  END OF NARRATIVE  1 ***

FAR Provisions Incorporated by Reference

Number Title Effective 
Date

Alternate 
Deviation

Variation 
Effective 
Date

52.225-10 Notice of Buy American 
Requirement-Construction 
Materials.

2014-05
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