AMENDMENT OF COLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE		PAGE OF PAGES	
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT						1 2	
2. AMENDMENT/MODIFICATION NO.	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQ. NO.		II.	5. PROJE	CT NO.(Ifapplicable)	
0001	25-Aug-2020	SEE SCHEDULE					
6. ISSUED BY CODE	W912WJ	7. ADMINISTERED BY (Ifother than item 6)		CO	DE		
U S ARMY ENGR DISTRICT, NEW ENGLAND 696 VIRGINIA RD CONCORD MA 01742-2751		See Item 6					
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			y 9A. AMENDMENT OF SOLICITATION NO.				
6. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, state and Zip Code)			X W912WJ20Q0132				
			X 9B. DATED (SEE ITEM 11) 14-Aug-2020				
			10A. MOD. OF CONTRACT/ORDER NO.				
CODE FACILITY CODE				10B. DATED (SEE ITEM 13)			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
X The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer				is extended,	is not e	xtended.	
Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor is not, is required to sign this document and return copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)							
The purpose of this amendment is to answer technical questions and extend the closing date to 1 September, 2020 at 5:00PM, Eastern.							
Except as provided herein, all terms and conditions of the do	cument referenced in Itom (NA or IOA as heretofore changed ramains unabo	n gad	and in full farms and	Leffect		
15A. NAME AND TITLE OF SIGNER (Type or	16A. NAME AND TITLE OF CO	_			pe or print)		
57 Std. 220 (1) po 61	SHEILAM WINSTONVINCUILLA/CHIEF, CO	CONTRACTING DIVISION					
ALE CONTRACTOR (STEERING	lica piem	TEL: 978-318-8159	D. T	EMAIL: Sheila.M.V			
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNEI	D 16B. UNITED STATES OF AME	RIC	A		16C. DATE SIGNED	
(Simple of 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1		BY (Simulation of Contraction of Con	r:	-)		25-Aug-2020	
(Signature of person authorized to sign)	1	(Signature of Contracting Of	rice	r)	l		

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

QUESTIONS AND ANSWERS

- **1. QUESTION:** Is the well accessible for a drilling rig? Is there a flat pad or does one need to be constructed?
- **1. ANSWER**: There is a paved road to the job location as seen on Map 1 and in Photo 1. The drilling rig will have to back across the fine lawn area south of the restroom in order to access the wellhead. Contractor will need to construct a pad to allow the drilling rig to access the wellhead and provide a level space for outriggers to be deployed.
- **2. QUESTION:** Is the pump out of the well?
- **2. ANSWER:** The pump and all associated well components are currently in place. Contractor will be responsible for removal and disposal of existing components in order to install components as outlined in the SOW.
- **3. QUESTION:** Is the pitless brass or stainless?
- **3. ANSWER:** It is unknown if the pitless adapter is brass or stainless steel.

SECTION A - SOLICITATION/CONTRACT FORM

The required response date/time has changed from 25-Aug-2020 05:00 PM to 01-Sep-2020 05:00 PM.

(End of Summary of Changes)