| AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT | | | | 1. CONTRACT ID CODE | | PAGE OF PAGES | | |
|--|--|--|---------------------------------|--|-------------|----------------------------------|---|--|
| AMENDMENT OF SOLICITA | TION/MODIF | ICATION OF CONTRACT | | | | 1 2 | | |
| 2. AMENDMENT/MODIFICATION NO. | 3. EFFECTIVE DATE | 4. REQUISITION/PURCHASE REQ. NO. | | | 5. PROJE | CT NO.(Ifapplicable) | _ | |
| 0001 | 20-Aug-2021 | | | | | | | |
| 6. ISSUED BY CODE | W912WJ | 7. ADMINISTERED BY (Ifother than item 6) | | COI | DE | | _ | |
| U S ARMY ENGR DISTRICT, NEW ENGLAND 696 VIRGINIA RD CONCORD MA 01742-2751 | | See Item 6 | | | | | | |
| 8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) | | | X | 9A. AMENDM | ENT OF | SOLICITATION NO. | _ | |
| | | | | 9B. DATED (SI | | [11) | | |
| | | | Х | 10-Aug-2021 | | | | |
| | | | 10A. MOD. OF CONTRACT/ORDER NO. | | | | | |
| CODE FACILITY CODE | | | | 10B. DATED (SEE ITEM 13) | | | | |
| | • | PPLIES TO AMENDMENTS OF SOLI | CITA | ATIONS | | | | |
| X The above numbered solicitation is amended as set forth | in Item 14. The hour and o | date specified for receipt of Offer | Х | is extended, | is not e | extended. | _ | |
| Offer must acknowledge receipt of this amendment prior (a) By completing Items 8 and 15, and returning | copies of the amendmen ference to the solicitation a E RECEIPT OF OFFERS I endment you desire to chan | t; (b) By acknowledging receipt of this amendment numbers. FAILURE OF YOUR APRIOR TO THE HOUR AND DATE SPECIFIED age an offer already submitted, such change may | ent on ACKN D MA be ma | each copy of the of NOWLEDGMENT Y RESULT IN de by telegramor le | ТО ВЕ | rd; | | |
| 12. ACCOUNTING AND APPROPRIATION DA | TA (If required) | | | | | | | |
| 13. THIS ITE | M APPLIES ONLY T | O MODIFICATIONS OF CONTRACT | S/OR | RDERS. | | | | |
| A. THIS CHANGE ORDER IS ISSUED PURSU CONTRACT ORDER NO. IN ITEM 10A. | | T/ORDER NO. AS DESCRIBED IN IT: uthority) THE CHANGES SET FORTH | | | MADE IN | THE | | |
| | | | | | | | | |
| B. THE ABOVE NUMBERED CONTRACT/O office, appropriation date, etc.) SET FORT | H IN ITEM 14, PURS | SUANT TO THE AUTHORITY OF FA | | | as change | es in paying | | |
| C. THIS SUPPLEMENT AL AGREEMENT IS | ENTERED INTO PU | RSUANT TO AUTHORITY OF: | | | | | | |
| D. OTHER (Specify type of modification and a | authority) | | | | | | | |
| E. IMPORTANT: Contractor is not, | is required to sign | n this document and return | cop | oies to the issuin | g office. | | | |
| DESCRIPTION OF AMENDMENT/MODIFIC where feasible.) The purpose of this amendment is to answer to a second control of the | | | | | | | | |
| terms and conditions remain unchanged. | · | , , | S | | , | | | |
| Except as provided herein, all terms and conditions of the do | cument referenced in Items | 9A or 10A, as heretofore changed, remains uncha | anged | and in full force and | effect. | | | |
| 15A. NAME AND TITLE OF SIGNER (Type or | SHEILA M WINSTONVINCUILLA / CHIEF, CO | | | | | | | |
| 15B. CONTRACTOR/OFFEROR | 15C. DATE SIGNEI | TEL: 978-318-8159 D 16B. UNITED STATES OF AME. | RIC | EMAIL: Sheila.M.V | vinston@usa | ice.army.mil 16C. DATE SIGNED | _ | |
| 13B. CONTINGE ONOTTEROR | IJC. DATE SIGNET | | MCF | 1 | | | | |
| (Signature of person authorized to sign) | | (Signature of Contracting Of | fficer | :) | | 20-Aug-2021 | | |

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

QUESTIONS AND ANSWERS

- 1. QUESTION: Is the baseboard heating that goes through the wall into Office #4 a fire hazard?
- 1. ANSWER: No. It is not a fire code violation.
- **2. QUESTION:** Is there a color and type for the laminate flooring?
- **2. ANSWER:** Color should not alter the cost, so can be decided during the submittal process. The type should match the characteristics outline in the Scope.
- **3. QUESTION:** Do you want to re-use the doorway transition into the back porch?
- **3. ANSWER:** The transition is associated with the old laminate flooring being removed, so this too will need to be replaced as part of the new laminate floor installation, per manufacture's recommendations.

SECTION A - SOLICITATION/CONTRACT FORM

The required response date/time has changed from 20-Aug-2021 05:00 PM to 27-Aug-2021 05:00 PM.

(End of Summary of Changes)