	1. CONTRACT I	D CODE	PAGE OF PAGES				
AMENDMENT OF SOLICITA	ATION/MODIF	ICATION OF CONTRACT		J		1 4	
2. AMENDMENT/MODIFICATION NO.	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQ. NO.			5. PROJE	CT NO.(Ifapplicable)	
0003	30-Dec-2021	W13G86132045030001					
6. ISSUED BY CODE	W912WJ	7. ADMINISTERED BY (Ifother than item 6)		COE	DE		
U S ARMY ENGR DISTRICT, NEW ENGLAND 696 VIRGINIA RD CONCORD MA 01742-2751		See Item 6					
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, S	State and Zip Code)	Х	9A. AMENDMI W912W.I22Q00	ENT OF	SOLICITATION NO.	
			Х	9B. DATED (SE 17-Dec-2021			
		10A. MOD. OF	CONTR	ACT/ORDER NO.			
CODE	FACILITY COD	vE		10B. DATED (SEE ITE	M 13)	
	•	PPLIES TO AMENDMENTS OF SOLIC	CIT.	ATIONS			
X The above numbered solicitation is amended as set forth			Х	is extended,	is not e	xtended.	
Offer must acknowledge receipt of this amendment prior (a) By completing Items 8 and 15, and returning 1 or (c) By separate letter or telegram which includes a rel RECEIVED AT THE PLACE DESIGNATED FOR TH REJECTION OF YOUR OFFER. If by virtue of this am provided each telegramor letter makes reference to the s	copies of the amendmen erence to the solicitation a E RECEIPT OF OFFERS I endment you desire to chan olicitation and this amend	t; (b) By acknowledging receipt of this amendme and amendment numbers. FAILURE OF YOUR A PRIOR TO THE HOUR AND DATE SPECIFIED age an offer already submitted, such change may b	nt oi ACK O MA	n each copy of the off NOWLEDGMENT I AY RESULT IN Ide by telegramor let	ГО ВЕ	d;	
12. ACCOUNTING AND APPROPRIATION DA	TA (If required)						
		O MODIFICATIONS OF CONTRACTS T/ORDER NO. AS DESCRIBED IN ITE					
A. THIS CHANGE ORDER IS ISSUED PURSU CONTRACT ORDER NO. IN ITEM 10A.	ANT TO: (Specify at	uthority) THE CHANGES SET FORTH	IN	ITEM 14 ARE M	IADE IN	THE	
B. THE ABOVE NUMBERED CONTRACT/O office, appropriation date, etc.) SET FORT	RDER IS MODIFIED H IN ITEM 14, PURS	TO REFLECT THE ADMINISTRATIV SUANT TO THE AUTHORITY OF FA	/E (R 4:	CHANGES (such a 3.103(B).	as change	s in paying	
C. THIS SUPPLEMENT AL AGREEMENT IS	ENTERED INTO PU	RSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and a	uthority)						
E. IMPORTANT: Contractor is not,	is required to sign	n this document and return	coj	pies to the issuing	g office.		
14. DESCRIPTION OF AMENDMENT/MODIFIC where feasible.)	CATION (Organized	by UCF section headings, including solic	itat	ion/contract subje	ect matte	er	
Amendment is necessary to extend the deliver	y date to August 15,	2022.					
Solicitation closing is extended until January 4, 2022 at 2:00 PM Eastern.							
All other terms and conditions remain unchang	ed.						
Except as provided herein, all terms and conditions of the do	cument referenced in Items	DA or 10A, as heretofore changed, remains unchan	nged	and in full force and	effect.		
15A. NAME AND TITLE OF SIGNER (Type or	16A. NAME AND TITLE OF CO	_			pe or print)		
		TEL:		EMAIL:			
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNEI	D 16B. UNITED STATES OF AMEI	RIC	A		16C. DATE SIGNED	
		BY				30-Dec-2021	
(Signature of person authorized to sign)		(Signature of Contracting Of	fice	r)			

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET

SOLICITATION/CONTRACT FORM

The required response date/time has changed from 31-Dec-2021 02:00 PM to 04-Jan-2022 02:00 PM.

DELIVERIES AND PERFORMANCE

The following Delivery Schedule item for CLIN 0001 has been changed from:

	DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	DODAAC / CAGE
	31-MAY-2022	1	TOWNSHEND LAKE JESSALYN STOCKWELL 3845 VT ROUTE 30 TOWNSHEND VT 05353 978-318-8022 FOB: Destination	961604
To:				
	DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	DODAAC /

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	DODAAC / CAGE
15-AUG-2022	1	TOWNSHEND LAKE JESSALYN STOCKWELL 3845 VT ROUTE 30 TOWNSHEND VT 05353 978-318-8022 FOB: Destination	961604

The following have been modified: SUPPLY REQUIREMENT

WIRE ROPE SUPPLY U.S. ARMY CORPS OF ENGINEERS TOWNSHEND LAKE TOWNSHEND, VT Supply Requirement

I. General

1. **Scope** – Supply, deliver, and unload 1 ¼ inch diameter continuous length, 6 X 19 galvanized Extra Improved Plowed Steel (EIPS) Independent Wire Rope Core (IWRC) type wire rope

- 1,800ft in length to Townshend Lake, Townshend, VT. Quotes shall include delivery and unloading of the wire rope at the project site.
- 2. **Location** The Townshend Lake Project Office is located at 3845 Rt. 30 Townshend, VT. Wire rope shall be delivered to and unloaded at this location.
- 3. **Project Coordination** Contact the Technical Point of Contact (TPOC), Jessalyn Stockwell at 978-318-8022 or <u>jessalyn.m.stockwell@usace.army.mil</u> to coordinate the specific delivery schedule (Date and Time).
- 4. **Schedule** All materials identified in these requirements shall be delivered and unloaded no later than 31 May 15 August 2022. The project area will be open to the contractor Monday through Friday 7:00 AM to 3:30 PM excluding holidays. All deliveries must be completed during those hours unless alternate hours are approved by the TPOC.
- 5. Safety Requirements All work shall be conducted in accordance with the U.S. Army Corps of Engineers Safety and Health Requirements Manual (EM 385-1-1, most recent edition), and all applicable Occupational Safety and Health Administration (OSHA), federal, state, and local safety, and health requirements. A copy of EM 385-1-1 can be accessed at the project office or electronically at Headquarters USACE website under publications using the following link:

NOTE: Project staff reserve the right to cease work at any time should the safety of employees, Contractors, and/or the public become jeopardized.

6. **Accident Reporting-** All accidents and near misses shall be investigated by the Contractor. All work-related recordable injuries, illnesses, and property damage accidents (excluding onthe-road vehicle accidents), in which the property damage exceeds \$5,000.00, shall be verbally reported to the TPOC within four (4) hours of the incident. Serious accidents as described in EM 385-1-1 Section 01.D shall be immediately reported to the TPOC. ENG Form 3394 shall be completed and submitted to the TPOC within five (5) working days of the incident.

The Contractor shall compile employee work hours (including subcontractors) and forward the total hours to the TPOC no later than close of business on the 10th calendar day of the following month. The method of transmission by the prime contractor to the TPOC shall be electronically.

7. **Permits** – The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary licenses, permits, and letters of certification. The Contractor shall comply with any applicable Federal, State, County, and Municipal laws, codes, and regulations in connection with the performance of the work specified under this contract.

- 8. **Security** The contractor will comply with all established security policies at Townshend Lake. Due to periods of heightened security that may affect the access to the areas covered under this contract, the Government reserves the right to close any property or portion of property and reschedule and/or cancel any subsequent service. The Contractor shall be given at least 24-hour notice of any such closure.
- 9. **Payment** The contractor will furnish the TPOC with one invoice, stating the contract number, the materials delivered, the date of delivery, the date of acceptance and the amount to be paid. The invoice must also include the company letterhead, and this must match the data that is registered in the System for Award Management (SAM) registry. Payment shall be made for actual materials delivered at the applicable contract unit price.

All invoices may be mailed to:
U.S. Army Corps of Engineers
Ball Mountain Lake
88 Ball Mountain Lane
Jamaica, VT 05343

or emailed to jessalyn.m.stockwell@usace.army.mil

II. Supply Requirements

Wire Rope: The Contractor shall supply, deliver, and unload the following supply that satisfies all the following requirements:

- 1 ¼ inch diameter continuous length
- 6 X 19 galvanized EIPS IWRC type
- 1,800 ft. in length
- Meet requirements of The Buy American Act

(End of Summary of Changes)