


- NOTES:**
- CONTRACTOR TO VERIFY LOCATION OF EXISTING SEPTIC SYSTEMS PRIOR TO CONSTRUCTION OF PROPOSED WATER SERVICES. MAINTAIN REQUIRED SEPARATING DISTANCES.
 - PARCEL FEATURES TO BE CONFIRMED BY THE CONTRACTOR PRIOR TO CONSTRUCTION.



AECOM		<small>AECOM, INC. 100 ROCKY HILL CT ROCKY HILL, CT 06067 PHONE (860) 263-5800</small>																									
<small>EPA CONTRACT NO. EP-SI-06-01 DURHAM MEADOWS WATERLINE RD DURHAM AND MIDDLETOWN, CONNECTICUT TASK ORDER NO. 0060-RD-RD-0105</small>		TOWN OF DURHAM PLAN - MAPLE AVENUE & TALCOTT LANE <small>STA. 933+50 TO STA. 940+88 & STA. 301+80 TO STA. 306+13</small>																									
<small>PROJECT NO: 60275749 CAD DWG FILE: CZ-DUR-035</small>		<small>DESIGNED BY: KPR DRAWN BY: KPR DEPT CHECK: GRS PROJ CHECK: RMB</small>																									
<small>DATE: APRIL 2018 SCALE: AS NOTED</small>		C-35																									
<small>100% SUBMITTAL</small>		<table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th>REV</th> <th>DATE</th> <th>BY</th> <th>DESCRIPTION</th> </tr> </thead> <tbody> <tr> <td>REV 2</td> <td>AUG 2020</td> <td>RB</td> <td>ADD WATER SERVICE AT 328 MAIN ST.</td> </tr> <tr> <td>REV 2</td> <td>JULY 2020</td> <td>RB</td> <td>MODIFY WATER SERVICE LOCATIONS</td> </tr> <tr> <td>REV 1</td> <td>JUNE 2020</td> <td>RB</td> <td>ELIMINATE TWO WATER SERVICES</td> </tr> <tr> <td></td> <td></td> <td>RB</td> <td>MADE BY CHECKED</td> </tr> <tr> <td></td> <td></td> <td></td> <td>DATE</td> </tr> </tbody> </table>		REV	DATE	BY	DESCRIPTION	REV 2	AUG 2020	RB	ADD WATER SERVICE AT 328 MAIN ST.	REV 2	JULY 2020	RB	MODIFY WATER SERVICE LOCATIONS	REV 1	JUNE 2020	RB	ELIMINATE TWO WATER SERVICES			RB	MADE BY CHECKED				DATE
REV	DATE	BY	DESCRIPTION																								
REV 2	AUG 2020	RB	ADD WATER SERVICE AT 328 MAIN ST.																								
REV 2	JULY 2020	RB	MODIFY WATER SERVICE LOCATIONS																								
REV 1	JUNE 2020	RB	ELIMINATE TWO WATER SERVICES																								
		RB	MADE BY CHECKED																								
			DATE																								